| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 120 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : DI XON ROAD
CALL CRDER @ 120 CONTRACT ID : R -22345-A COUNTI ES : HOMRD
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 06/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1139301 E & B PAVING | NC $ 3,999, 657.04 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66

CALL CRDER @ 130 CONTRACT I D :
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

R -26403-A

GREENFI ELD DI STRI CT
07/ 30/ 05 COVPLETI ON DATE

RQUTE : 32
COUNTI ES : HAM LTON

PRQIECT(S) : 0884024

DATE : 07/28/
PAGE : 130 -1

1  31-4351261
2 351151771
3  35-0918397
4  35-1139301
5 35-1875662
6  35-1917625

SHELLY & SANDS, | NC

CALUMET ASPHALT PAVING CO. I NC
RI ETH RI LEY CONSTRUCTI ON

E & B PAVING | NC

CRIDER & CRIDER, I NC

M LESTONE CONTRACTCRS, L. P.

$ 2,802, 815.08
$ 2,856, 410.55
$ 2,949, 461. 00
$ 3,019, 767.15
$ 3,173, 258.65
$ 3,397,059.53

. 0000%
.9122%
. 2320%
. 7405%
. 2168%
. 2017%

04

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 31-4351261
| SHELLY & SANDS,

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 PAVEMENT RUBBLI ZI NG

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039

FIELD OFFICE, B

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

CLEARI NG RI GHT OF WAY

0005 202-02240

PAVEMENT REMOVAL

0006 202-02279

CURB AND GUTTER, REMOVE

0007 202-78515

LUVP|| 63154. 00000
16. 000 MOS || 1581. 49000
LUIVP|| 139814. 00000
LUVP|| 13152. 69000

I
195.000 SYS | 21. 09000

TRAFFI C SI GNAL EQUI PMENT, REMOVE |

0008 203-02000

EXCAVATI ON, COVMON

0009 205-06931

I
I
TEMPORARY CHECK DAM REVETMENT R PRAP |
I

0010 205-06932

TEMPORARY CHECK DAM STRAW BALES |

0011 205-06933

TEMPCRARY DI TCH | NLET PROTECTI ON

0012 205-06937

TEMPCRARY SI LT FENCE

0013 207-07498

SUBGRADE TREATMENT, TYPE A

150.000 LFT || 8. 43000
Ll.IVP|| 3437. 10000

28673.000 CYS | 11. 60000
64.000 TON 37. 96000
260. 000 LFT 7.93000
6.000 EACH 57. 99000
1390. 000 LFT |I 1. 43000
14126. 000 SYS :| 3. 80000

| (2) 351151771

| (3) 35-0918397

56500.

37600.

90000.

43075.

2730.

1297.

3500.

344076.

2432.

2080.

354.

2432.

00

00

00

29

00

50

00

00

00

00

00

50

I NC. | CALUVET ASPHALT PAVING CO || RI ETH RI LEY CONSTRUCTI ON
AI\/[JJNT| UNIT PRI CE AMZU\IT|| UNIT PRI CE
o e e o
63154.00I 40500. 00000 40500.00I 56500. 00000
25303.84I 1800. 00000 28800.00I 2350. 00000
139814.00I 140000. 00000 140000.00I 90000. 00000
13152.69I 50000. 00000 50000.00I 43075. 29000
4112.55I 11. 00000 2145.00I 14. 00000
1264.50I 6. 50000 975.001 8. 65000
3437. 10| 3300. 00000 3300.00I 3500. 00000
332606.80I 12. 00000 344076.00I 12. 00000
2429.44, 26. 00000 1664.00I 38. 00000
2061.80I 7.55000 1963.00I 8. 00000
347.94I 55. 00000 330.00I 59. 00000
1987.7OI 1. 36000 1890.40I 1. 75000
53678.80I 3. 00000 42378.00I 4. 70000

66392.

20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO. || R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 211-02050 100.000 CYS | 14. 76000 1476. 00| 20. 00000 2000. 00| 78. 00000 7800. 00
B BORROW | [ |
0015 211-02060 1622.000 CYS | 13. 71000 22237. 62 14. 00000 22708. 00| 14. 00000 22708. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 7204.000 TON | 12. 25000 88249. 00| 13. 10000 94372. 40| 15. 50000 111662. 00
COVPACTED AGGREGATE, O, 53 | | [
0017 304-07490 13.000 TON | 94. 89000 1233. 57| 83. 00000 1079. 00| 78. 00000 1014. 00
HVA PATCH NG TYPE B [ | |
0018 304-07493 310. 000 TON | 42. 00000 13020. 00| 36. 00000 11160. 00| 54. 00000 16740. 00
WDEN NG WTH HVA, TYPE B | | [
0019 305-97019 11100.000 SYS | 1. 32000 14652. 00| 1. 50000 16650. 00| 2.00000 22200. 00
RUBBLI ZED PCCP | | [
0020 306-08034 1820.000 SYS | 3. 63000 6606. 60| 2. 50000 4550. 00| 3. 58000 6515. 60
MLLING ASPHALT, 1 1/2 IN | | [
0021 306-08039 2050. 000 SYS | 5. 18000 10619. 00| 2. 75000 5637. 50 3. 60000 7380. 00
M LLING ASPHALT REMOVAL | | [
0022 401-06264 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0023 401-07334 2945.000 TON | 56. 00000 164920. 00| 54. 00000 159030. 00| 53. 00000 156085. 00
QC/ QA HWA, 3, 76, SURFACE, 9.5 nm-- SMA | | [
0024 401-07403 4762.000 TON | 34. 00000 161908. 00| 36. 00000 171432. 00| 34. 00000 161908. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0025 401-07408 7464.000 TON | 30. 00000 223920. 00| 31. 00000 231384. 00| 32. 75000 244446. 00
QC/ QA HMA, 3, 64, BASE, 25.0 nm [ | |
0026 401-07418 13236.000 TON | 30. 00000 397080. 00| 34. 00000 450024. 00| 33. 25000 440097. 00
QC/ QA HMA, 3, 76, BASE, 25.0 nm | | |
0027 401-07429 3975.000 TON | 32. 00000 127200. 00 38. 00000 151050. 00| 35. 50000 141112. 50
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
0028 402-07432 195.000 TON | 40. 00000 7800. 00| 48. 00000 9360. 00| 51. 00000 9945. 00
HVA SURFACE, TYPE A | | |
0029 402-07435 338.000 TON | 38. 00000 12844. 00| 41. 00000 13858. 00| 37. 00000 12506. 00
HVA | NTERVEDI ATE, TYPE A | | |
0030 402-07451 170.000 TON | 31. 00000 5270. 00| 36. 00000 6120. 00| 34. 00000 5780. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0031 404-05511 10287. 000 SYS | 0. 81000 8332. 47| 1. 50000 15430. 50| 1. 50000 15430. 50
SEAL COAT, 2 [ [ [
0032 405- 05517 41.000 TON | 197. 69000 8105. 29| 100. 00000 4100. 00| 300. 00000 12300. 00
ASPHALT FOR PRI ME COAT | [ [
0033 406- 05520 36.000 TON | 197. 69000 7116. 84| 100. 00000 3600. 00| 170. 00000 6120. 00
ASPHALT FOR TACK COAT | | [
0034 603-06060 1163.000 LFT | 5. 59000 6501. 17| 5. 30000 6163. 90| 5. 50000 6396. 50

FENCE, FARM FI ELD, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO || R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 604-04439 126.000 SYS | 110. 70000 13948. 20| 120. 00000 15120. 00| 100. 00000 12600. 00
TEXTURED CONCRETE PAVEMENT | | |
0036 605-06145 83.000 LFT | 24. 25000 2012. 75 25. 00000 2075. 00| 21. 00000 1743. 00
CURB AND GUTTER B, CONCRETE SLOPED | | |
0037 605-06155 1491.000 LFT | 12. 65000 18861. 15| 13. 00000 19383. 00| 12. 00000 17892. 00

CURB AND GUTTER, CONCRETE, MODI FI ED | | [
REVERSE SLOPED, VERTI CAL | | |

0038 605- 06155 1955. 000 LFT | 11. 60000 22678. 00| 12. 00000 23460. 00| 12. 00000 23460. 00
CURB AND GUTTER CONCRETE, MODI FI ED | | |
VERTI CAL | [ |

0039 610-07486 803.000 TON | 93. 90000 75401. 70| 53. 00000 42559. 00| 68. 00000 54604. 00
HVA FOR APPROACHES, TYPE A | | |

0040 611-05330 295.000 SYS | 40. 06000 11817. 70| 50. 00000 14750. 00| 43.00000 12685. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. [ | [

0041 611-06497 12.000 EACH 126. 52000 1518. 24| 120. 00000 1440. 00| 125. 00000 1500. 00
MAl LBOX ASSEMBLY, SINGLE | | |

0042 615- 06490 51.000 EACH 115. 98000 5914. 98| 110. 00000 5610. 00| 115. 00000 5865. 00
R GHT OF WAY MARKER | | [

0043 615- 06505 11.000 EACH 395. 37000 4349. 07| 375. 00000 4125. 00| 400. 00000 4400. 00
MONUVENT, B | | |

0044 615-06527 6.000 EACH 289. 94000 1739. 64| 275. 00000 1650. 00| 300. 00000 1800. 00
MONUMVENT, SECTI ON CORNER | | |

0045 621-01004 2.000 EACH 500. 81000 1001. 62| 475. 00000 950. 00| 510. 00000 1020. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [

0046 621-06548 50.000 LBS | 26. 36000 1318. 00| 25. 00000 1250. 00| 27. 00000 1350. 00
SEED M XTURE, CV | [ [

0047 621-06557 1050. 000 LBS | 2. 51000 2635. 50| 2.38000 2499. 00| 2. 60000 2730. 00
SEED M XTURE, T | | [

0048 621-06559 24321.000 SYS | 0. 32000 7782. 72| 0. 30000 7296. 30| 0. 32000 7782. 72
MULCHED SEEDI NG, R | | |

0049 621- 06560 12085.000 SYS | 0. 38000 4592. 30| 0. 36000 4350. 60| 0. 39000 4713. 15
MULCHED SEEDI NG, U | |

0050 621-06574 741.000 SYS | 2. 66000 1971. 06| 4.00000 2964. 00| 2. 70000 2000. 70
SODDI NG FOR DI TCHES | | |

0051 621-06575 11183.000 SYS | 2. 66000 29746. 78| 3. 50000 39140. 50| 2. 70000 30194. 10
SODDI NG, NURSERY | | |

0052 715-02246 2.000 EACH 954. 17000 1908. 34| 1500. 00000 3000. 00| 1400. 00000 2800. 00
Pl PE END SECTION, 48 IN, | | |

0053 715-05048 7970.000 LFT | 2. 11000 16816. 70| 4.00000 31880. 00| 3. 00000 23910. 00

PIPE, TYPE 4, CIRCULAR 6 IN | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/ 28/ 04
PAGE : 130 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO. || R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e e e e e e e e e e e e e e e e e e e e e e memmeemeaoo-
0054 715-05053 476.000 LFT | 16. 87000 8030. 12 9. 40000 4474. 40| 10. 00000 4760. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0055 715-05121 138.000 LFT | 29. 52000 4073. 76 25. 00000 3450. 00| 41. 00000 5658. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |
0056 715-05149 231.000 LFT | 29. 52000 6819. 12| 33. 00000 7623. 00| 48. 00000 11088. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0057 715-05151 634.000 LFT | 29. 52000 18715. 68| 29. 00000 18386. 00| 45. 00000 28530. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0058 715-05152 638.000 LFT | 29. 52000 18833. 76| 26. 00000 16588. 00| 36. 00000 22968. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |
0059 715-05153 113.000 LFT | 36. 90000 4169. 70| 35. 00000 3955. 00| 66. 00000 7458. 00
PIPE, TYPE 2, CIRCULAR 21 IN. | |
0060 715-05154 410.000 LFT | 41. 12000 16859. 20| 35. 00000 14350. 00| 43.00000 17630. 00
PIPE, TYPE 2, CIRCULAR 24 IN. | |
0061 715-05155 44.000 LFT | 48. 50000 2134. 00| 43. 00000 1892. 00| 82. 00000 3608. 00
PIPE, TYPE 2, CIRCULAR 27 IN. | |
0062 715-05168 182.000 LFT | 29. 52000 5372. 64 30. 00000 5460. 00| 36. 00000 6552. 00
PIPE, TYPE 3, O RCULAR 12 IN | | |
0063 715-05169 78.000 LFT | 30. 58000 2385. 24 32. 00000 2496. 00| 45. 00000 3510. 00
PIPE, TYPE 3, CCROULAR 15 IN | | [
0064 715-05171 270.000 LFT | 29. 52000 7970. 40| 29. 00000 7830. 00| 53. 00000 14310. 00
PIPE, TYPE 3, CCROULAR 18 IN [ [ [
0065 715-05172 38.000 LFT | 36. 90000 1402. 20| 40. 00000 1520. 00| 47.00000 1786. 00
PIPE, TYPE 3, CIRCULAR 21 IN. [ | [
0066 715-05173 429.000 LFT | 42. 17000 18090. 93| 36. 00000 15444. 00| 61. 00000 26169. 00
PIPE, TYPE 3, CIRCULAR 24 IN. | |
0067 715-05203 1932.000 LFT | 2. 11000 4076. 52| 4. 00000 7728. 00| 3. 00000 5796. 00
PIPE, TYPE 4, CIRCULAR 4 IN | |
0068 715-05595 30.000 LFT | 27. 41000 822. 30| 54. 00000 1620. 00| 38. 00000 1140. 00
Pl PE EXTENSI ON, G ROULAR, 15 IN. | | [
0069 715-05757 27.000 LFT | 53. 77000 1451. 79| 80. 00000 2160. 00| 52. 00000 1404. 00
Pl PE EXTENSI ON, C ROULAR, 36 IN. | |
0070 715-06337 31.000 LFT | 82. 24000 2549, 44] 130. 00000 4030. 00| 65. 00000 2015. 00
Pl PE EXTENSI ON, C ROULAR, 48 IN. | |
0071 715-46000 12.000 EACH 89. 62000 1075. 44| 460. 00000 5520. 00| 290. 00000 3480. 00
Pl PE END SECTION, 12 IN, | | |
0072 715- 46005 8.000 EACH 107. 54000 860. 32| 500. 00000 4000. 00| 300. 00000 2400. 00
Pl PE END SECTION, 15 IN, | | |
0073 715-46010 16. 000 EACH 130. 74000 2091. 84 565. 00000 9040. 00| 320. 00000 5120.00
Pl PE END SECTION, 18 IN, | | |
0074 715-46015 2.000 EACH 322. 63000 645. 26| 610. 00000 1220. 00| 340. 00000 680. 00

PI PE END SECTIQN, 21 IN. | [ |



TEMPORARY PAVEMENT MESSAGE MARKI NG |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO. || R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | WIT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0075 715-46020 8.000 EACH| 274. 12000 2192. 96| 650. 00000 5200. 00| 410. 00000 3280. 00
PI PE END SECTION, 24 IN, | | |
0076 715-46040 2.000 EACH 954. 17000 1908. 34| 1150. 00000 2300. 00| 670. 00000 1340. 00
PI PE END SECTION, 36 IN. | | |
0077 718-06529 28.000 EACH 632. 59000 17712. 52| 500. 00000 14000. 00| 525. 00000 14700. 00
OUTLET PROTECTOR, 2 | | |
0078 718-06532 3000. 000 LFT | 0. 95000 2850. 00| 0. 90000 2700. 00| 1. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [
0079 718-52610 897.000 CYS | 36. 90000 33099. 30| 33. 25000 29825, 25| 36. 00000 32292. 00
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 6917.000 SYS | 1. 05000 7262. 85| 1. 50000 10375. 50| 1. 60000 11067. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0081 720-44296 3.000 EACH 254. 09000 762. 27| 800. 00000 2400. 00| 500. 00000 1500. 00
CAP I NLET , TEMPORARY | | |
0082 720- 45045 5.000 EACH 1254. 65000 6273. 25| 1050. 00000 5250. 00| 1600. 00000 8000. 00
I NLET, J10 | | [
0083 720-45145 9.000 EACH 1247. 27000 11225. 43| 1050. 00000 9450. 00| 1600. 00000 14400. 00
INLET, J10, MODI Fl ED | | [
0084 720- 45235 1.000 EACH 946. 78000 946. 78| 925. 00000 925. 00| 1100. 00000 1100. 00
CATCH BASIN, E7 | |
0085 720-45275 1.000 EACH 993. 17000 993. 17| 1410. 00000 1410. 00| 800. 00000 800. 00
Pl PE CATCH BASIN, 24 IN, | |
0086 720-45410 15.000 EACH 1655. 29000 24829. 35| 1355. 00000 20325. 00| 2300. 00000 34500. 00
MANHOLE, C4 | | |
0087 720-93409 2.000 EACH 1788. 14000 3576. 28] 1550. 00000 3100. 00| 2400. 00000 4800. 00
I NLET, B15, MODI Fl ED | | |
0088 720-94208 1.000 EACH 1896. 73000 1896. 73| 1500. 00000 1500. 00| 2400. 00000 2400. 00
MANHOLE, C10 | | |
0089 720-94432 3.000 EACH 1540. 37000 4621. 11| 1225. 00000 3675. 00| 2100. 00000 6300. 00
MANHOLE, C7 | | |
0090 720-95422 1.000 EACH 2335. 33000 2335. 33| 2250. 00000 2250. 00| 3700. 00000 3700. 00
MANHOLE, J4 | |
0091 801-04308 2.000 EACH 342. 66000 685. 32| 359. 00000 718. 00| 430. 00000 860. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0092 801-06203 1600. 000 LFT | 0. 34000 544. 00| 0. 50000 800. 00| 0. 41000 656. 00
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0093 801- 06207 82380. 000 LFT | 0. 83000 68375. 40| 0. 74000 60961. 20| 0. 77000 63432. 60
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | [
0094 801-06211 60.000 EACH 89. 62000 5377. 20| 61. 00000 3660. 00| 48. 00000 2880. 00
I
I

REMOVABLE, LANE | NDI CATI ON ARROW [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO. || RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0095 801-06640 53.000 EACH 121. 25000 6426. 25| 124. 00000 6572. 00| 120. 00000 6360. 00
CONSTRUCTI ON SIGN, A | | |
0096 801-06710 60. 000 DAY | 13. 71000 822. 60| 15. 00000 900. 00| 27. 00000 1620. 00
FLASH NG ARROW SI GN | |
0097 801-06775 LUMP|  78033. 54000 78033.54|  58340. 00000 58340.00|  53000. 00000 53000. 00
MAI NTAI NI NG TRAFFI C [ [ [
0098 801-07119 192.000 LFT | 4. 48000 860. 16| 11. 00000 2112. 00| 9. 20000 1766. 40
BARRI CADE, I11-B | |
0099 801-94295 4.000 EACH 131. 79000 527. 16| 125. 00000 500. 00| 130. 00000 520. 00
SI GNAL HEAD, RELOCATE | | [
0100 802-03776 18.000 LFT | 15. 82000 284. 76| 15. 00000 270. 00| 16. 00000 288. 00
SIGN POST, WooD, 6 IN. X 6 IN [ | [
0101 802-05702 476.000 LFT | 11. 60000 5521. 60| 11. 00000 5236. 00| 12. 00000 5712. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0102 802- 07060 2.000 EACH 105. 43000 210. 86| 100. 00000 200. 00| 110. 00000 220. 00
SIQN, SHEET, RELOCATE | | |
0103 802- 76025 272.000 SFT | 15. 81000 4300. 32| 15. 00000 4080. 00| 16. 00000 4352. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | |
0104 802- 76035 89.000 SFT | 16. 87000 1501. 43| 16. 00000 1424. 00| 17. 00000 1513. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | |
0105 802- 76045 54.000 SFT | 21. 09000 1138. 86| 20. 00000 1080. 00| 22. 00000 1188. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 0.125 IN. THI CKNESS | [ [
0106 805-01815 5.000 EACH 2567. 28000 12836. 40| 2435. 00000 12175. 00| 2600. 00000 13000. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. | | |
0107 805-01842 18.000 EACH 790. 74000 14233. 32| 750. 00000 13500. 00| 810. 00000 14580. 00
HANDHOLE, SI GNAL | |
0108 805-01893 LUMP| 8750. 89000 8750. 89| 8300. 00000 8300. 00| 8900. 00000 8900. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0109 805- 02087 LUMP| 527. 16000 527. 16| 500. 00000 500. 00| 540. 00000 540. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0110 805-02152 8.000 EACH 347. 93000 2783. 44| 330. 00000 2640. 00| 360. 00000 2880. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | [
0111 805-04133 2.000 EACH 342. 66000 685. 32| 325. 00000 650. 00| 350. 00000 700. 00

S| GNAL PEDESTAL, 12 FT.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL CRDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 31- 4351261 | (2) 35-1151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO || RI ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0112 805- 04602 1.000 EACH 527. 16000 527. 16| 500. 00000 500. 00| 540. 00000 540. 00
CONTROLLER, REW RE | | |
0113 805- 06592 2857.000 LFT | 11. 60000 33141. 20| 11. 00000 31427. 00| 11. 75000 33569. 75
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | I
0114 805-06834 1.000 EACH 8750. 89000 8750. 89| 8300. 00000 8300. 00| 8900. 00000 8900. 00

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE | | |

0115 805-07195 4.000 EACH 321. 57000 1286. 28| 305. 00000 1220. 00| 330. 00000 1320. 00
SIGNAL | NDICATIONS, 12 IN., AMBER LED | |

0116 805-78010 2.000 EACH 780. 20000 1560. 40| 740. 00000 1480. 00| 800. 00000 1600. 00
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE | [ |

0117 805-78205 4.000 EACH 569. 34000 2277. 36| 540. 00000 2160. 00| 580. 00000 2320. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN | | [

0118 805- 78215 4.000 EACH 600. 97000 2403. 88| 570. 00000 2280. 00| 610. 00000 2440. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | [
AVBER ARRON GREEN ARROW | |

0119 805-78230 4.000 EACH 906. 72000 3626. 88| 860. 00000 3440. 00| 930. 00000 3720. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | [

0120 805-78415 6.000 EACH 1423. 34000 8540. 04 1350. 00000 8100. 00| 1500. 00000 9000. 00

SPAN, CATENARY, AND TETHER | | |

0121 805- 78420 6.000 EACH 210. 87000 1265. 22| 200. 00000 1200. 00| 220. 00000 1320. 00
DI SCONNECT HANGER | | |

0122 805- 78445 4.000 EACH 506. 08000 2024. 32| 480. 00000 1920. 00| 520. 00000 2080. 00
SI GNAL SERVI CE | | |

0123 805- 78467 295.000 LFT | 1. 48000 436. 60| 1. 40000 413. 00| 1. 50000 442.50
SI GNAL CABLE, 3C 8GA. | | |

0124 805- 78470 1908. 000 LFT | 0. 11000 209. 88| 0. 10000 190. 80| 0. 10000 190. 80
SIGNAL CABLE, ROADVAY LOCP, 1C 14GA | | |

0125 805- 78480 1372.000 LFT | 1. 05000 1440. 60| 1. 00000 1372. 00| 1. 00000 1372. 00
SIGNAL CABLE, 3C 14GA. | | |

0126 805- 78485 1399. 000 LFT | 1. 11000 1552. 89| 1. 05000 1468. 95] 1. 10000 1538. 90
SI GNAL CABLE, 5C 14GA | | |

0127 805- 78490 897.000 LFT | 1. 21000 1085. 37| 1. 15000 1031. 55] 1. 20000 1076. 40
SI GNAL CABLE, 7C 14GA. | |

0128 805- 78500 599.000 LFT | 1. 48000 886. 52| 1. 40000 838. 60| 1. 45000 868. 55
SI GNAL CABLE, 11C 14GA. | | |

0129 805- 78510 8818.000 LFT | 0. 69000 6084. 42 0. 65000 5731. 70| 0. 70000 6172. 60

SI GNAL CABLE, 2C 16GA., SH ELDED | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/ 28/ 04
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, |NC. | CALUVET ASPHALT PAVING CO || R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0130 805- 78746 2502.000 LFT | 9. 49000 23743. 98| 9. 00000 22518. 00| 9. 25000 23143. 50
PREFORMED LOOP DETECTORS | |
0131 805- 78785 4.000 EACH 764. 39000 3057. 56 725. 00000 2900. 00| 780. 00000 3120. 00
SI GNAL DETECTCR HOUSI NG | | [
0132 805-78795 666.000 LFT | 7.38000 4915. 08| 7.00000 4662. 00| 7.50000 4995. 00
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0133 805- 78900 2.000 EACH 632. 60000 1265. 20| 600. 00000 1200. 00| 650. 00000 1300. 00
PEDESTAL FOUNDATI ON, A | | [
0134 805- 78925 1.000 EACH 1012. 15000 1012. 15| 960. 00000 960. 00| 1000. 00000 1000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0135 805- 81060 5.000 EACH 3331. 66000 16658. 30| 3160. 00000 15800. 00| 3400. 00000 17000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0136 805-92504 9.000 EACH 84. 35000 759. 15| 80. 00000 720. 00| 86. 00000 774. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0137 805-96121 8.000 EACH 121. 25000 970. 00| 115. 00000 920. 00| 120. 00000 960. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |
0138 807-98690 5.000 EACH 189. 78000 948. 90| 180. 00000 900. 00| 190. 00000 950. 00
HANDHOLE ADJUSTED TO GRADE | | |
0139 808-01045 110.000 LFT | 1. 05000 115. 50| 2.00000 220. 00| 4. 30000 473.00
LINE, THERMOPLASTI C, DOTTED, YELLOW 4 | | |
IN., 2 FT. LINE 4 FT. GAP | | [
0140 808- 05929 210.000 LFT | 0. 74000 155. 40| 1. 25000 262. 50 1. 05000 220. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 8 IN. |
0141 808-06701 11674.000 LFT | 0. 32000 3735. 68 0. 25000 2918. 50| 0. 25000 2918. 50
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN. | | |
0142 808-06703 6569. 000 LFT | 0. 31000 2036. 39| 0. 25000 1642. 25| 0. 25000 1642. 25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0143 808-06713 11540. 000 LFT | 0. 09000 1038. 60| 0. 10000 1154. 00| 0. 12000 1384. 80
LINE, PAINT, SOLID, WVHITE, 4 IN |
0144 808-06714 11540. 000 LFT | 0. 08000 923. 20| 0. 10000 1154. 00| 0. 12000 1384. 80
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0145 808-06716 25000. 000 LFT | 0. 28000 7000. 00| 0. 25000 6250. 00| 0. 22000 5500. 00
LI NE, REMOVE | | |
0146 808- 75240 107.000 LFT | 1. 05000 112. 35| 0. 25000 26. 75| 0. 59000 63. 13
LINE, THERMOPLASTIC, BRCKEN, YELLON 4 | | |
I'N. I I
0147 808- 75245 10726. 000 LFT | 0. 31000 3325.06 0. 25000 2681. 50| 0. 26000 2788.76

LINE, THERVOPLASTIC, SOLID, YELLON 4 |
I'N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 351151771 | (3) 35-0918397
| SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVING CO. || R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0148 808- 75297 1090. 000 LFT | 3. 69000 4022. 10| 2. 75000 2997. 50| 3.20000 3488. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
STOP LINE, 24 IN. | | |
0149 808- 75320 30.000 EACH 61. 15000 1834. 50| 50. 00000 1500. 00| 67. 00000 2010. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRONV | | [
0150 808- 75325 28.000 EACH 62. 21000 1741. 88| 65. 00000 1820. 00| 84. 00000 2352. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0151 808- 75998 294.000 EACH 55. 72000 16381. 68 22. 00000 6468. 00| 23.00000 6762. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0152 808-99176 1214.000 LFT | 3. 43000 4164. 02 2. 75000 3338. 50] 3. 20000 3884. 80
LINE, THERMOPLASTIC, SOLID, YELLOW 24 | | |
I'N. I | I
SECTI ON TOTALS | $ 2,802, 815.08]| $ 2,856, 410. 55| $ 2,949, 461. 00
------------------------------------------ o m m e m ot o e et m et e m e e e e e o e e et e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 2,802,815. 08| $ 2,856, 410. 55| $ 2,949, 461.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL CRDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 351139301 | (5) 351875662 | (6) 35-1917625
|E & B PAVING |NC. | CRIDER & CRIDER, | NC, | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o mmm o e e e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-

SECTI ON 0001  PAVEMENT RUBBLI ZI NG

| [
0001 105-06845 LUWP| 29000. 00000 29000. 00| 50000. 00000 50000. 00| 58000. 00000 58000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 16.000 MOS | 2200. 00000 35200. 00| 1000. 00000 16000. 00| 1900. 00000 30400. 00
FIELD OFFI CE, B | | |

0003 110-01001 LUMP|  153000. 00000 153000. 00]  150000. 00000 150000. 00|  170000. 00000 170000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  50000. 00000 50000.00]  50000. 00000 50000. 00|  30000. 00000 30000. 00
CLEARI NG RI GHT OF VAY | |

0005 202-02240 195.000 SYS | 25. 00000 4875. 00| 10. 00000 1950. 00| 16. 00000 3120. 00
PAVEMENT REMOVAL | | |

0006 202-02279 150.000 LFT | 10. 00000 1500. 00| 5. 00000 750. 00| 20. 00000 3000. 00
CURB AND GUTTER, REMOVE | |

0007 202-78515 LUVP| 3260. 00000 3260. 00| 3500. 00000 3500. 00| 3325. 20000 3325. 20
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |

0008 203-02000 28673.000 CYS | 10. 86000 311388. 78| 23. 00000 659479. 00| 17. 50000 501777. 50
EXCAVATI ON,  COMMON | | |

0009 205-06931 64.000 TON | 27. 00000 1728. 00| 35. 00000 2240. 00| 79. 45000 5084. 80
TEMPORARY CHECK DAM, REVETMENT R PRAP | |

0010 205-06932 260.000 LFT | 7. 52000 1955. 20| 8. 50000 2210. 00| 7. 67000 1994. 20
TEMPCRARY CHECK DAM STRAW BALES | [ [

0011 205-06933 6.000 EACH 55. 00000 330. 00| 60. 00000 360. 00| 56. 10000 336. 60
TEMPORARY DI TCH | NLET PROTECTI ON | [ [

0012 205-06937 1390. 000 LFT | 1. 38000 1918. 20| 1. 50000 2085. 00| 1. 39000 1932.10
TEMPORARY SI LT FENCE | | [

0013 207-07498 14126.000 SYS | 3. 80000 53678. 80| 4.00000 56504. 00| 4. 24000 59894. 24
SUBGRADE TREATMENT, TYPE A | |

0014 211-02050 100.000 CYS | 18. 00000 1800. 00| 20. 00000 2000. 00| 11. 00000 1100. 00
B BORROW | | |

0015 211-02060 1622.000 CYS | 16. 80000 27249. 60| 27. 50000 44605. 00| 11. 00000 17842. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 303-52308 7204.000 TON | 18. 00000 129672. 00| 13. 00000 93652. 00| 18. 00000 129672. 00
COVPACTED AGGREGATE, O, 53 | | |

0017 304-07490 13.000 TON | 150. 00000 1950. 00| 100. 00000 1300. 00| 200. 00000 2600. 00
HVA PATCH NG, TYPE B | | |

0018 304-07493 310.000 TON | 70. 00000 21700. 00| 45. 00000 13950. 00| 80. 00000 24800. 00
W DENI NG WTH HVA, TYPE B [ | |

0019 305-97019 11100.000 SYS | 1. 65000 18315. 00| 1. 50000 16650. 00| 2. 16000 23976. 00
RUBBLI ZED PCCP | | |

0020 306-08034 1820.000 SYS | 2. 75000 5005. 00| 4. 50000 8190. 00| 3. 41000 6206. 20

M LLING ASPHALT, 1 1/2 IN | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0021 306-08039 2050.000 SYS | 2.91000 5965. 50| 6. 00000 12300. 00 3. 57000 7318. 50
M LLING ASPHALT REMOVAL | |
0022 401-06264 LUMP| 7500. 00000 7500. 00| 5500. 00000 5500. 00| 1660. 00000 1660. 00
PROFI LOGRAPH, HMA | | |
0023 401-07334 2945.000 TON | 55. 00000 161975. 00| 58. 00000 170810. 00| 56. 00000 164920. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm-- SMA | | [
0024 401-07403 4762.000 TON | 35. 00000 166670. 00| 35.00000 166670. 00| 44. 00000 209528. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0025 401-07408 7464.000 TON | 32. 00000 238848. 00| 31. 00000 231384. 00| 36. 00000 268704. 00
QC/ QA HWVA, 3, 64, BASE, 25.0 nm | | |
0026 401-07418 13236.000 TON | 35. 00000 463260. 00| 32. 00000 423552. 00| 39. 00000 516204. 00
QC/ QA HMA, 3, 76, BASE, 25.0 nm | | |
0027 401-07429 3975.000 TON | 36. 00000 143100. 00 34. 00000 135150. 00| 47.50000 188812. 50
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
0028 402-07432 195.000 TON | 60. 00000 11700. 00| 41. 00000 7995. 00| 74. 00000 14430. 00
HVA SURFACE, TYPE A [ | [
0029 402-07435 338.000 TON | 46. 50000 15717. 00| 43.00000 14534. 00| 54. 00000 18252. 00
HVA | NTERVEDI ATE, TYPE A | | [
0030 402-07451 170.000 TON | 55. 00000 9350. 00| 33. 00000 5610. 00| 70. 00000 11900. 00
HVA, TYPE B, WEDGE AND LEVEL | | [
0031 404-05511 10287.000 SYS | 5. 30000 54521. 10| 0. 80000 8229. 60| 1. 00000 10287. 00
SEAL COAT, 2 | | [
0032 405-05517 41.000 TON | 200. 00000 8200. 00| 200. 00000 8200. 00| 290. 00000 11890. 00
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 36.000 TON | 168. 00000 6048. 00| 200. 00000 7200. 00| 170. 00000 6120. 00
ASPHALT FOR TACK COAT | | |
0034 603- 06060 1163.000 LFT | 5. 30000 6163. 90| 6. 00000 6978. 00| 6. 27000 7292. 01
FENCE, FARM FI ELD, RESET | |
0035 604-04439 126.000 SYS | 125. 00000 15750. 00| 110. 00000 13860. 00| 180. 00000 22680. 00
TEXTURED CONCRETE PAVEMENT | | |
0036 605-06145 83.000 LFT | 29. 56000 2453, 48 25. 00000 2075. 00| 31. 00000 2573. 00
CURB AND GUTTER B, CONCRETE SLOPED | | |
0037 605-06155 1491.000 LFT | 16. 00000 23856. 00| 12. 00000 17892. 00| 14. 00000 20874. 00

CURB AND GUTTER, CONCRETE, MODI FI ED | |
REVERSE SLOPED, VERTI CAL | | |
0038 605- 06155 1955. 000 LFT | 12. 40000 24242. 00| 11. 00000 21505. 00| 14. 00000 27370. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,
6 IN.

CURB AND GUTTER CONCRETE, MODI FI ED | |
VERTI CAL | [ [
0039 610-07486 803.000 TON | 65. 00000 52195. 00| 93. 00000 74679. 00| 63. 00000 50589. 00
HVA FOR APPROACHES, TYPE A | [ [
0040 611-05330 295.000 SYS | 40. 00000 11800. 00| 45. 00000 13275. 00| 34. 47000 10168. 65
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON COF

07/ 28/ 04
130 -12

DATE :
PAGE :
BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING, | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0041 611-06497 12.000 EACH 120. 00000 1440. 00| 130. 00000 1560. 00| 163. 20000 1958. 40
MAl LBOX ASSEMBLY, SI NGLE | | |
0042 615- 06490 51.000 EACH| 110. 00000 5610. 00| 120. 00000 6120. 00| 108. 12000 5514. 12
RIGHT OF WAY MARKER | |
0043 615- 06505 11.000 EACH| 375. 00000 4125. 00| 375. 00000 4125. 00| 494. 70000 5441. 70
MONUMENT, B | | |
0044 615-06527 6.000 EACH 275. 00000 1650. 00| 300. 00000 1800. 00| 433. 50000 2601. 00
MONUVENT, SECTI ON CORNER | | |
0045 621-01004 2.000 EACH 475. 00000 950. 00| 500. 00000 1000. 00| 484. 50000 969. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-06548 50.000 LBS | 25. 00000 1250. 00| 25. 00000 1250. 00| 25. 50000 1275. 00
SEED M XTURE, CV | | |
0047 621-06557 1050. 000 LBS | 2. 35000 2467. 50 2. 50000 2625. 00| 2. 43000 2551. 50
SEED M XTURE, T | | |
0048 621- 06559 24321.000 SYS | 0. 30000 7296. 30| 0. 30000 7296. 30| 0. 31000 7539. 51
MULCHED SEEDI NG R | |
0049 621- 06560 12085. 000 SYS | 0. 36000 4350. 60| 0. 40000 4834. 00| 0. 37000 4471. 45
MULCHED SEEDI NG U | |
0050 621-06574 741.000 SYS | 3. 72000 2756. 52| 2. 75000 2037. 75| 2. 57000 1904. 37
SODDI NG FOR DI TCHES | |
0051 621-06575 11183.000 SYS | 3. 02000 33772. 66| 2. 75000 30753. 25 2. 57000 28740. 31
SODDI NG, NURSERY | | |
0052 715-02246 2.000 EACH 1680. 00000 3360. 00| 1000. 00000 2000. 00| 1503. 27000 3006. 54
Pl PE END SECTI ON, 48 IN. | | |
0053 715-05048 7970.000 LFT | 3. 00000 23910. 00| 2.00000 15940. 00| 2.91000 23192. 70
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0054 715-05053 476.000 LFT | 18. 60000 8853. 60| 10. 00000 4760. 00| 9. 59000 4564. 84
Pl PE, UNDERDRAIN QUTLET, 6 IN | | |
0055 715-05121 138.000 LFT | 43. 00000 5934. 00| 25. 00000 3450. 00| 43. 00000 5934. 00
PIPE, TYPE 1, O RCULAR 18 IN. | | |
0056 715-05149 231.000 LFT | 30. 00000 6930. 00| 22. 00000 5082. 00| 37. 00000 8547. 00
PIPE, TYPE 2, CRCULAR 12 IN | | |
0057 715-05151 634.000 LFT | 35. 00000 22190. 00| 23. 00000 14582. 00| 39. 00000 24726. 00
PIPE, TYPE 2, CIRCULAR 15 IN. [ | [
0058 715-05152 638.000 LFT | 42. 00000 26796. 00| 27. 00000 17226. 00| 40. 00000 25520. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |
0059 715-05153 113.000 LFT | 52. 00000 5876. 00| 30. 00000 3390. 00| 44. 00000 4972. 00
PIPE, TYPE 2, CIRCULAR 21 IN. | |
0060 715-05154 410.000 LFT | 55. 00000 22550. 00| 33. 00000 13530. 00| 48. 00000 19680. 00
PIPE, TYPE 2, CIRCULAR 24 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING, | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e et e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0061 715-05155 44.000 LFT | 64. 00000 2816. 00| 37. 00000 1628. 00| 52. 00000 2288. 00
PIPE, TYPE 2, CROULAR 27 IN | | [
0062 715-05168 182.000 LFT | 30. 00000 5460. 00| 25. 00000 4550. 00| 37. 00000 6734. 00
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0063 715-05169 78.000 LFT | 36. 00000 2808. 00| 27. 00000 2106. 00| 39. 00000 3042. 00
PIPE, TYPE 3, CIRCULAR 15 IN. [ | [
0064 715-05171 270.000 LFT | 42. 00000 11340. 00| 28. 00000 7560. 00| 40. 00000 10800. 00
PIPE, TYPE 3, CIRCULAR 18 IN. | |
0065 715-05172 38.000 LFT | 53. 00000 2014. 00| 39. 00000 1482. 00| 44. 00000 1672. 00
PIPE, TYPE 3, CIRCULAR 21 IN. | |
0066 715-05173 429. 000 LFT | 55. 00000 23595. 00| 34. 00000 14586. 00| 48. 00000 20592. 00
PIPE, TYPE 3, CIRCULAR 24 IN. | |
0067 715-05203 1932.000 LFT | 3. 00000 5796. 00| 2.00000 3864. 00| 3.01000 5815. 32
PIPE, TYPE 4, CIRCULAR 4 IN [ |
0068 715-05595 30.000 LFT | 35. 00000 1050. 00| 40. 00000 1200. 00| 44. 00000 1320. 00
Pl PE EXTENSI ON, G ROULAR, 15 IN. | | |
0069 715-05757 27.000 LFT | 86. 00000 2322. 00| 50. 00000 1350. 00| 73. 00000 1971. 00
Pl PE EXTENSI ON, C ROULAR, 36 IN. | |
0070 715-06337 31.000 LFT | 114. 00000 3534. 00| 90. 00000 2790. 00| 90. 00000 2790. 00
Pl PE EXTENSI ON, C ROULAR, 48 IN. | |
0071 715-46000 12.000 EACH 350. 00000 4200. 00| 170. 00000 2040. 00| 616. 12000 7393. 44
PIPE END SECTION, 12 IN. | |
0072 715-46005 8.000 EACH 400. 00000 3200. 00| 210. 00000 1680. 00| 639. 30000 5114. 40
Pl PE END SECTION, 15 IN. | [ [
0073 715-46010 16.000 EACH 460. 00000 7360. 00| 240. 00000 3840. 00| 685. 64000 10970. 24
Pl PE END SECTION, 18 IN. | | |
0074 715-46015 2.000 EACH 550. 00000 1100. 00| 260. 00000 520. 00| 732. 00000 1464. 00
PI PE END SECTION, 21 IN | | |
0075 715-46020 8.000 EACH 570. 00000 4560. 00| 300. 00000 2400. 00| 755. 17000 6041. 36
Pl PE END SECTION, 24 IN. | | [
0076 715-46040 2.000 EACH 855. 00000 1710. 00| 600. 00000 1200. 00| 1160. 74000 2321. 48
Pl PE END SECTION, 36 IN. | | |
0077 718-06529 28.000 EACH 315. 00000 8820. 00| 460. 00000 12880. 00| 510. 00000 14280. 00
OUTLET PROTECTOR, 2 | | |
0078 718-06532 3000. 000 LFT | 0. 90000 2700. 00| 1. 00000 3000. 00| 1. 02000 3060. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0079 718-52610 897.000 CYS | 30. 00000 26910. 00| 27. 50000 24667. 50| 33. 92000 30426. 24
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 6917.000 SYS | 1. 00000 6917. 00| 1. 50000 10375. 50| 1. 53000 10583. 01
GEOTEXTI LES FOR UNDERDRAI N | |
0081 720-44296 3.000 EACH 170. 00000 510. 00| 500. 00000 1500. 00| 448. 10000 1344. 30

CAP | NLET , TEMPORARY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD Di STR CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING, | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e e et e e e e e e e e e emeemeeeoo-
0082 720- 45045 5.000 EACH 1400. 00000 7000. 00| 1400. 00000 7000. 00| 1147. 00000 5735. 00
I NLET, J10 | | |
0083 720-45145 9.000 EACH 1450. 00000 13050. 00| 1400. 00000 12600. 00| 1147. 00000 10323. 00
I'NLET, J10, MODI Fl ED | |
0084 720- 45235 1.000 EACH 1500. 00000 1500. 00| 1700. 00000 1700. 00| 950. 00000 950. 00
CATCH BASIN, E7 | |
0085 720- 45275 1.000 EACH 1100. 00000 1100. 00| 800. 00000 800. 00| 830. 00000 830. 00
Pl PE CATCH BASIN, 24 IN, | |
0086 720-45410 15.000 EACH 1700. 00000 25500. 00| 1600. 00000 24000. 00| 1470. 00000 22050. 00
MANHOLE, C4 | | |
0087 720-93409 2.000 EACH 2200. 00000 4400. 00| 2100. 00000 4200. 00| 1500. 00000 3000. 00
I NLET, B15, MODI Fl ED | | |
0088 720-94208 1.000 EACH 2150. 00000 2150. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
MANHOLE, C10 | | |
0089 720-94432 3.000 EACH 2500. 00000 7500. 00| 1500. 00000 4500. 00| 1300. 00000 3900. 00
MANHOLE, C7 | | |
0090 720- 95422 1.000 EACH 4500. 00000 4500. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
MANHOLE, J4 |
0091 801-04308 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00 331. 50000 663. 00
ROAD CLOSURE SI GN ASSEMBLY | [
0092 801-06203 1600. 000 LFT | 0. 38000 608. 00| 0. 40000 640. 00 0. 33000 528. 00
TEMPORARY PAVEMENT MARKING 4 I N | |
0093 801-06207 82380.000 LFT | 0. 12000 9885. 60| 0. 75000 61785. 00 0. 81000 66727. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
4 IN. [ |
0094 801-06211 60. 000 EACH 0. 45000 27. 00| 50. 00000 3000. 00 86. 70000 5202. 00

|

I

|

I

|

[

|

TEMPORARY PAVENMENT MESSAGE MARKI NG | | [
REMOVABLE, LANE | NDI CATI ON ARROW [ | [
|

I

I

I

I

I

SI GN PCST, SQUARE, 2, REINFORCED ANCHCR |
BASE |

0095 801-06640 53.000 EACH 115. 00000 6095. 00| 115. 00000 6095. 00 117. 30000 6216. 90
CONSTRUCTI ON SIGN, A |
0096 801-06710 60. 000 DAY | 25. 00000 1500. 00| 28. 00000 1680. 00 14. 28000 856. 80
FLASH NG ARROW SI GN |
0097 801-06775 LUMP|  122100. 00000 122100.00]  50000. 00000 50000. 00|  70000. 00000 70000. 00
MAI NTAI NI NG TRAFFI C | |
0098 801-07119 192.000 LFT | 8. 50000 1632. 00| 9. 00000 1728. 00| 4. 34000 833. 28
BARRI CADE, I11-B | |
0099 801-94295 4.000 EACH 125. 00000 500. 00| 135. 00000 540. 00| 127. 50000 510. 00
SI GNAL HEAD, RELOCATE | | |
0100 802-03776 18.000 LFT | 15. 00000 270. 00 17. 00000 306. 00| 15. 30000 275. 40
SIGN PCST, WoOD, 6 IN. X 6 IN. |
| 11. 22000 5340. 72
[
I

I
I I
0101 802-05702 476.000 LFT | 11. 00000 5236. 00| 12. 00000 5712. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 04
130 - 15

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, |

ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1875662 | (6) 35-1917625
|E & B PAVING, | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0102 802- 07060 2.000 EACH 100. 00000 200. 00| 110. 00000 220. 00| 102. 00000 204. 00
SI GN, SHEET, RELOCATE | | [
0103 802-76025 272.000 SFT | 15. 00000 4080. 00| 17. 00000 4624. 00| 15. 30000 4161. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0104 802- 76035 89.000 SFT | 16. 00000 1424. 00| 18. 00000 1602. 00| 16. 32000 1452. 48
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |
0105 802-76045 54.000 SFT | 20. 00000 1080. 00| 18. 00000 972. 00| 20. 40000 1101. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | |
0106 805-01815 5.000 EACH 2435. 00000 12175. 00 2500. 00000 12500. 00| 2483. 70000 12418. 50
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0107 805-01842 18.000 EACH 750. 00000 13500. 00| 800. 00000 14400. 00| 765. 00000 13770. 00
HANDHOLE, S| GNAL | [ [
0108 805-01893 LUWP| 8300. 00000 8300. 00| 9000. 00000 9000. 00| 8466. 00000 8466. 00
MAI NTAI NI NG TRAFFI C SI GNAL | [ [
0109 805- 02087 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 510. 00000 510. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | [
EQUI PMVENT | | |
0110 805-02152 8.000 EACH 330. 00000 2640. 00| 350. 00000 2800. 00| 336. 60000 2692. 80
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN [ | |
0111 805-04133 2.000 EACH 325. 00000 650. 00| 350. 00000 700. 00| 331. 50000 663. 00
SI GNAL PEDESTAL, 12 FT. | |
0112 805-04602 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 510. 00000 510. 00
CONTROLLER, REW RE | |
0113 805- 06592 2857.000 LFT | 11. 00000 31427. 00| 11. 00000 31427. 00| 11. 22000 32055. 54
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0114 805-06834 1.000 EACH 8300. 00000 8300. 00| 9000. 00000 9000. 00| 8466. 00000 8466. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | [ |
0115 805-07195 4.000 EACH 305. 00000 1220. 00| 300. 00000 1200. 00| 311. 10000 1244. 40
SIGNAL | NDICATIONS, 12 IN, AMBER LED | |
0116 805- 78010 2.000 EACH 740. 00000 1480. 00| 850. 00000 1700. 00| 754. 80000 1509. 60
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE [ [
0117 805- 78205 4.000 EACH 540. 00000 2160. 00 600. 00000 2400. 00| 550. 80000 2203. 20
[
I

AVBER, GREEN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 - 16
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT ID : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING, | NC. | CRIDER & CRIDER | NC, | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0118 805- 78215 4.000 EACH 570. 00000 2280. 00| 600. 00000 2400. 00| 581. 40000 2325. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER ARROW GREEN ARROW [ |
0119 805- 78230 4.000 EACH 860. 00000 3440. 00| 900. 00000 3600. 00| 877. 20000 3508. 80
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0120 805- 78415 6.000 EACH 1350. 00000 8100. 00| 1400. 00000 8400. 00| 1377. 00000 8262. 00
SPAN, CATENARY, AND TETHER | | |
0121 805- 78420 6.000 EACH 200. 00000 1200. 00| 200. 00000 1200. 00| 204. 00000 1224. 00
DI SCONNECT HANGER | | |
0122 805-78445 4.000 EACH 480. 00000 1920. 00| 500. 00000 2000. 00| 489. 60000 1958. 40
SI GNAL SERVI CE | |
0123 805- 78467 295.000 LFT | 1. 40000 413. 00| 1. 50000 442. 50| 1. 43000 421. 85
SI GNAL CABLE, 3C 8GA. | | [
0124 805-78470 1908.000 LFT | 0. 10000 190. 80| 0. 10000 190. 80| 0. 10000 190. 80
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | [
0125 805- 78480 1372.000 LFT | 1. 00000 1372. 00| 1. 00000 1372. 00| 1. 02000 1399. 44
SI GNAL CABLE, 3C 14GA. | |
0126 805-78485 1399. 000 LFT | 1. 05000 1468. 95| 1. 05000 1468. 95| 1. 07000 1496. 93
SI GNAL CABLE, 5C 14GA. | [ [
0127 805-78490 897.000 LFT | 1. 15000 1031. 55| 1. 20000 1076. 40| 1. 17000 1049. 49
SI GNAL CABLE, 7C 14GA. | | |
0128 805- 78500 599.000 LFT | 1. 40000 838. 60| 1. 50000 898. 50| 1. 43000 856. 57
SI GNAL CABLE, 11C 14GA. | |
0129 805-78510 8818. 000 LFT | 0. 65000 5731. 70| 0. 65000 5731. 70| 0. 66000 5819. 88
SI GNAL CABLE, 2C 16GA., SH ELDED |
0130 805-78746 2502.000 LFT | 9. 00000 22518. 00| 10. 00000 25020. 00| 9. 18000 22968. 36
PREFORMED LOOP DETECTORS | | |
0131 805-78785 4.000 EACH 725. 00000 2900. 00| 750. 00000 3000. 00| 739. 50000 2958. 00
SI GNAL DETECTOR HOUSI NG | | |
0132 805-78795 666.000 LFT | 7.00000 4662. 00| 7.00000 4662. 00| 7.14000 4755. 24
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0133 805- 78900 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 612. 00000 1224. 00
PEDESTAL FOUNDATI ON, A | | |
0134 805- 78925 1.000 EACH 960. 00000 960. 00| 1000. 00000 1000. 00| 979. 20000 979. 20
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0135 805- 81060 5.000 EACH 3160. 00000 15800. 00| 3250. 00000 16250. 00| 3223. 20000 16116. 00
SIGNAL STRAIN POLE, STEEL, 36 FT. | | [
0136 805-92504 9.000 EACH 80. 00000 720. 00| 85. 00000 765. 00| 81. 60000 734. 40
LOOP DETECTOR DELAY ANPLIFI ER, 2 CHANNEL| [ [
0137 805-96121 8.000 EACH 115. 00000 920. 00| 120. 00000 960. 00| 117. 30000 938. 40

PEDESTRI AN PUSH BUTTON AND SI GN |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 130 - 17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 456, 436. 66 ROUTE : 32
CALL ORDER : 130 CONTRACT 1D : R -26403-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351139301 | (5) 35 1875662 | (6) 35-1917625
|E & B PAVING | NC. | CRI DER & CRIDER, |NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m ot o e e e et et et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0138 807-98690 5.000 EACH 180. 00000 900. 00| 190. 00000 950. 00| 183. 60000 918. 00
HANDHOLE ADJUSTED TO GRADE | |
0139 808-01045 110.000 LFT | 4. 00000 440. 00| 4. 40000 484. 00| 1. 02000 112. 20
LINE, THERMOPLASTI C, DOTTED, YELLOW 4 | |
IN., 2 FT. LINE, 4 FT. GAP [ [
0140 808- 05929 210.000 LFT | 1. 00000 210. 00| 1. 00000 210. 00| 0. 71000 149. 10
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 8 IN | [
0141 808-06701 11674.000 LFT | 0. 24000 2801. 76 0. 25000 2918. 50| 0. 31000 3618. 94
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 | | [
I'N. | | |
0142 808-06703 6569. 000 LFT | 0. 24000 1576. 56| 0. 25000 1642. 25| 0. 30000 1970. 70
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| |
0143 808-06713 11540. 000 LFT | 0. 11000 1269. 40| 0. 11000 1269. 40| 0. 09000 1038. 60
LINE, PAINT, SOLID, WHTE, 4 IN | |
0144 808-06714 11540. 000 LFT | 0. 11000 1269. 40| 0. 11000 1269. 40| 0. 08000 923. 20
LINE, PAINT, SOLID, YELLON 4 IN. | | [
0145 808-06716 25000. 000 LFT | 0. 21000 5250. 00| 0. 21000 5250. 00| 0. 28000 7000. 00
LI NE, REMOVE | |
0146 808- 75240 107.000 LFT | 0. 55000 58. 85| 0. 55000 58. 85| 1. 02000 109. 14
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0147 808-75245 10726.000 LFT | 0. 24000 2574. 24 0. 25000 2681. 50| 0. 30000 3217. 80
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0148 808- 75297 1090. 000 LFT | 3. 00000 3270. 00| 3. 25000 3542. 50| 3. 57000 3891. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN [ [
0149 808- 75320 30.000 EACH 62. 00000 1860. 00| 65. 00000 1950. 00| 59. 16000 1774. 80
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0150 808- 75325 28.000 EACH 78. 00000 2184. 00| 80. 00000 2240. 00| 60. 18000 1685. 04
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | | |
0151 808-75998 294.000 EACH 21. 00000 6174. 00| 21. 00000 6174. 00| 29. 58000 8696. 52
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0152 808-99176 1214.000 LFT | 3. 00000 3642. 00| 3. 25000 3945. 50 3. 32000 4030. 48
LINE, THERMOPLASTIC, SOLID, YELLOW 24 | | |
I'N. I I I
SECTI ON TOTALS | $ 3,019, 767. 15| $ 3,173, 258. 65| $ 3,397, 059.53
------------------------------------------ o m m e e e o e e e e et et e e e e e e e e e et e e e e e e e e e mmeemeeeoo-
CONTRACT TOTALS | $ 3,019, 767. 15| $ 3,173, 258. 65| $ 3,397, 059.53




ENG NEER S ESTI MATE: $ 4, 666, 542. 40

CALL ORDER : 150

LETTI NG DATE : 07/20/04 10:00 AM

CONTRACT DESCRI PTI ON :
SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :

DI STRI CT :
CONTRACT TI ME :

R -26936-A

LAPORTE DI STRI CT

10/ 21/ 05 COWVPLETI ON DATE

1  35-1035700 BUCKO CONSTRUCTI ON

2  36-2061280 GALLAGHER ASPHALT CORPCRATI ON
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON

4  35-1120685 WALSH & KELLY I NC

5 35-1058916 WOODRUFF & SONS,

I NC.

07/ 28/
PAGE : 150 -1
ROUTE : 93RD
COUNTI ES : LAKE
PROJECT(S) : | NABO57
TOTAL % OVER
BID LOW BI D
$ 4,490, 310. 86 100. 0000%
$ 4,981, 550. 62 110. 9399%
$ 5,338, 450. 40 118. 8882%
$ 5,540, 473. 99 123. 3873%
$ 6,306, 821. 27 140. 4540%

04

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  ADDED TRAVEL LANES

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039 14. 000
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0006 202-02245 68. 000
TREE, 150 nm REMOVE

0007 202-02250 8. 000
TREE, 250 mm REMOVE

0008 202-02255 2. 000
TREE, 460 mm REMOVE

0009 202-02260 3. 000
TREE, 760 mm REMOVE

0010 202-02279 1765. 000
CURB AND GUTTER, REMOVE

0011 202-02928 1. 000
CATCH BASI N, REMOVE

0012 202-93047 2.000
MANHCLE, REMOVE

0013 203-02000 65542. 000
EXCAVATI ON, COVMON

0014 205-02224 3220. 000

m
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

PERI METER PROTECTI ON

| (1) 351035700
| BUCKO CONSTRUCTI ON

[
LUWP|

I
MOS |

I
LUMP|

I
LUVP|

I
EACH
I
EACH|

I
EACH

EACH

UNIT PRI CE

55000.

2000.

220000.

46000.

100.

200.

400.

600.

9.

200.

200.

13.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

10000

. 40000

| (2) 36-2061280

| (3) 35-0918397
| GALLAGHER ASPHALT CORPCRATI O Rl ETH RI LEY CONSTRUCTI ON

UNIT PRI CE
55000. OO|| 60500. 00000 60500. 00||
28000. 00|I 3105. 00000 43470. OOI
220000. OOI 87320. 00000 87320. OOI
46000. 00|I 13500. 00000 13500. OOI
6800. OO|| 50. 00000 3400. 00||
1600. OO|| 90. 00000 720. OO||
800. OOI 900. 00000 1800. 00||
1800. 00{ 1700. 00000 5100. OOI
15885. 00|| 15. 00000 26475. OOI
200. 00|I 305. 00000 305. 00{
400. 00|I 257.00000 514. OOI
858600. 20|| 18. 25000 1196141. 50|I
17388. 00|I 5. 50000 17710. 00|I

UNI'T PRI CE

56000. 00000

2600. 00000

253000. 00000

50000. 00000

150. 00000

175. 00000

275. 00000

500. 00000

8. 00000

325. 00000

275. 00000

17. 00000

6. 00000

56000.

36400.

253000.

50000.

10200.

1400.

550.

1500.

14120.

325.

550.

1114214.

19320.

00

00

00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/
150 -2

04

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351035700 | (2) 36-2061280 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPCRATI O Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0015 205-02236 125.000 EACH 60. 00000 7500. 00| 61. 25000 7656. 25| 67. 00000 8375. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0016 207-07498 38321.000 n2 | 3. 40000 130291. 40 3.50000 134123. 50] 4.00000 153284. 00
SUBGRADE TREATMENT, TYPE A | |
0017 211-07454 1887.000 n8 | 13. 39000 25266. 93| 15. 90000 30003. 30| 17. 00000 32079. 00
STRUCTURE BACKFI LL | | |
0018 306-08043 1494.000 n2 | 3. 72000 5557. 68| 3. 60000 5378. 40| 4.91000 7335.54
M LLI NG TRANSI TI ON | | |
0019 401-07322 3281.000 My | 38. 91000 127663. 71 44. 30000 145348. 30| 48. 94000 160572. 14
Q: HVA, 3, 64, SURFACE, 9.5 nm | | |
0020 401-07408 9260.000 My | 29. 60000 274096. 00| 39. 00000 361140. 00| 35. 98000 333174. 80
QM HVA, 3, 64, BASE, 25.0 mm | | |
0021 401-07429 4323.000 My | 33. 79000 146074. 17| 43. 20000 186753. 60| 43. 22000 186840. 06
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mmj |
0022 401-07638 5469.000 My | 35. 11000 192016. 59| 40. 75000 222861. 75| 39. 78000 217556. 82
QA HVA, 3, 64, | NTERVEDIATE, 12.5 nm | | [
0023 406- 05520 44.000 My | 352. 73000 15520. 12 380. 00000 16720. 00| 173. 77000 7645. 88
ASPHALT FOR TACK COAT | | |
0024 604-07902 159.000 n2 | 161. 32000 25649. 88| 43. 75000 6956. 25| 68. 13000 10832. 67
CURB RAMP, CONCRETE, H | |
0025 604-91531 4811.000 n2 | 28. 35000 136391. 85| 34. 62000 166556. 82 41. 96000 201869. 56
SI DEWALK, CONCRETE, 100 mm | | |
0026 605- 06144 4495.000 m 37. 57000 168877. 15] 37. 65000 169236. 75| 36. 39000 163573. 05
CURB AND GUTTER, A, CONCRETE , MODI FIED | |
0027 605-06160 4257.000 m | 31. 99000 136181. 43| 34. 80000 148143. 60| 29. 61000 126049. 77
CURB AND GUTTER, B, CONCRETE, MODIFIED | | |
0028 605-06165 2067.000 m | 35. 10000 72551. 70| 38. 55000 79682. 85| 27. 08000 55974. 36
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0029 605- 06235 19.000 m | 259. 45000 4929. 55| 70. 00000 1330.00| 567. 30000 10778. 70
CENTER CURB, D, CONCRETE, MXDI FI ED | |
0030 610-07486 2080.000 My | 41. 00000 85280. 00| 57. 50000 119600. 00| 57. 35000 119288. 00
HVA FOR APPROACHES, TYPE A | | |
0031 611-96856 1450.000 n2 | 45. 14000 65453. 00| 36. 27000 52591. 50| 44. 29000 64220. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0032 615- 06490 20.000 EACH 120. 00000 2400. 00 130. 00000 2600. 00| 140. 00000 2800. 00
RIGHT OF WAY MARKER | | |
0033 615- 06505 8.000 EACH 525. 00000 4200. 00| 540. 00000 4320. 00| 500. 00000 4000. 00
MONUMENT, B | | |
0034 615- 06527 2.000 EACH 485. 00000 970. 00| 500. 00000 1000. 00| 380. 00000 760. 00

MONUMENT, SECTI ON CORNER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PACE :

07/ 28/ 04
150 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL CRDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRICT
SET- ASI CE :
| (1) 35- 1035700 | (2) 36-2061280 [ (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPORATI O RI ETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S I e
0035 616-02320 41.000 n2 | 3. 23000 132. 43| 13. 25000 543. 25| 4. 50000 184. 50
GEOTEXTI LES | |
0036 616- 06451 17.000 My | 44. 71000 760. 07| 77.50000 1317. 50| 65. 00000 1105. 00
RI PRAP, UNI FORM | | |
0037 621-01004 1.000 EACH 475. 00000 475. 00| 485. 00000 485. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0038 621- 06545 3.000 My | 110. 00000 330. 00| 115. 00000 345, 00| 120. 00000 360. 00
FERTI LI ZER | | |
0039 621- 06570 100.000 n8 | 45, 85000 4585. 00| 32. 55000 3255. 00| 40. 00000 4000. 00
TOP SO L | | |
0040 621- 06574 29200.000 n2 | 3. 58000 104536. 00| 3. 65000 106580. 00| 4. 00000 116800. 00
SODDI NG | | |
0041 621-08223 100.000 n8 | 30. 00000 3000. 00| 27. 20000 2720. 00| 35. 00000 3500. 00
SUBSTRATE SO L | | |
0042 621-08224 23600.000 n2 | 0. 86000 20296. 00| 0. 90000 21240. 00| 6. 00000 141600. 00
DETENTI ON POND GROUND PREPARATI ON AND | | |
SEEDI NG | | |
0043 622- 05650 79.000 EACH 326. 00000 25754. 00| 330. 00000 26070. 00| 365. 00000 28835. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm | | |
0044 622- 05653 1312.000 EACH 12. 25000 16072. 00| 12. 50000 16400. 00| 13. 50000 17712. 00
PLANT, GROUND COVER | | |
0045 622- 05654 19018. 000 EACH| 10. 15000 193032. 70| 10. 35000 196836. 30| 11. 00000 209198. 00
PLANT, PERENNI AL | |
0046 715-03476 2.000 EACH 500. 00000 1000. 00| 1300. 00000 2600. 00| 1300. 00000 2600. 00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0047 715-04857 1.000 EACH 4200. 00000 4200. 00| 5920. 00000 5920. 00| 6500. 00000 6500. 00
SAFETY METAL END SECTION, 4:1, 1500 nm | |
0048 715-05024 187.000 m | 170. 60000 31902. 20| 162. 75000 30434. 25| 170. 00000 31790. 00
Pl PE, TYPE 2, C RCULAR 900 nmm | [ |
0049 715-05048 4044.000 m | 8. 20000 33160. 80| 19. 35000 78251. 40| 21. 00000 84924. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0050 715-05149 996.000 m | 91. 86000 91492. 56| 91. 40000 91034. 40| 100. 00000 99600. 00
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0051 715-05151 110.000 m | 85. 30000 9383. 00| 93. 35000 10268. 50| 100. 00000 11000. 00
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0052 715-05152 91.000 m | 93. 50000 8508. 50| 98. 60000 8972. 60| 100. 00000 9100. 00
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0053 715-05153 120.000 m | 96. 78000 11613. 60| 120. 10000 14412. 00| 125. 00000 15000. 00
PIPE, TYPE 2, CIRCULAR 525 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

07/ 28/ 04
150 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35- 1035700 | (2) 36-2061280 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPCRATI O Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e o e e e e e e e e e e e e e e e e memmeemeeooo-
0054 715-05154 262.000 m | 121. 39000 31804. 18| 125. 20000 32802. 40| 130. 00000 34060. 00
PIPE, TYPE 2, CIROULAR 600 nm | | [
0055 715-05155 146.000 m | 144. 36000 21076. 56| 141. 70000 20688. 20| 150. 00000 21900. 00
PIPE, TYPE 2, CIROCULAR 675 nm | [ [
0056 715-05156 180.000 m | 139. 29000 25072. 20| 150. 10000 27018. 00| 160. 00000 28800. 00
PIPE, TYPE 2, CIRCULAR 750 nm | [ [
0057 715-05159 289.000 m | 236. 06000 68221. 34| 233. 00000 67337. 00| 250. 00000 72250. 00
PIPE, TYPE 2, O RCULAR 1050 mm | | |
0058 715-05161 333.000 m | 253. 94000 84562. 02| 252. 50000 84082. 50| 270. 00000 89910. 00
PIPE, TYPE 2, CIRCULAR 1200 mm | | |
0059 715-05162 317.000 m | 291. 17000 92300. 89| 304. 40000 96494. 80| 325. 00000 103025. 00
PIPE, TYPE 2, O RCULAR 1350 mm | | |
0060 715-05163 23.000 m | 415. 03000 9545. 69| 450. 80000 10368. 40| 475. 00000 10925. 00
PIPE, TYPE 2, G RCULAR 1500 mm | | |
0061 718-52610 766.000 n8 | 25. 77000 19739. 82| 26. 40000 20222. 40| 29. 00000 22214. 00
AGGREGATE FOR UNDERDRAI NS | | |
0062 718-99153 8568.000 n2 | 1. 20000 10281. 60 0. 55000 4712. 40| 0. 50000 4284.00
GEOTEXTI LES FOR UNDERDRAI N | |
0063 720- 44000 42.000 EACH 225. 00000 9450. 00| 174. 50000 7329. 00| 190. 00000 7980. 00
CASTING ADJUST TO GRADE | | |
0064 720- 45045 34.000 EACH 1135. 00000 38590. 00| 1270. 40000 43193. 60| 1375. 00000 46750. 00
I NLET, J10 | |
0065 720- 45250 41.000 EACH 1500. 00000 61500. 00| 1727. 55000 70829. 55| 1875. 00000 76875. 00
CATCH BASI N, K10 | | |
0066 720-45410 21.000 EACH 1650. 00000 34650. 00| 1618. 35000 33985. 35| 1770. 00000 37170. 00
MANHOLE, ¢4 | | |
0067 720-91973 4.000 EACH 2775. 00000 11100. 00| 2346. 00000 9384. 00| 2500. 00000 10000. 00
MANHOLE, HA4 | | |
0068 720-93501 6.000 EACH 6600. 00000 39600. 00| 5508. 00000 33048. 00| 6000. 00000 36000. 00
MANHOLE, L4 | | |
0069 720-94612 11.000 EACH 3900. 00000 42900. 00| 3768. 35000 41451. 85| 4000. 00000 44000. 00
MANHOLE, K4 | | |
0070 720-95335 1.000 EACH 8750. 00000 8750. 00| 9624. 50000 9624.50|  10000. 00000 10000. 00
MANHOLE, M4 | | |
0071 720-98174 5.000 EACH 1775. 00000 8875. 00| 2072. 40000 10362. 00| 2250. 00000 11250. 00
I NLET, B15 | | |
0072 720-98555 5.000 EACH 1725. 00000 8625. 00| 2167. 35000 10836. 75| 2350. 00000 11750. 00
I NLET, C15 | | |
0073 801-04308 23.000 EACH 425. 00000 9775. 00| 290. 50000 6681. 50| 225. 00000 5175. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0074 801-06203 11921.000 m | 0. 44000 5245, 24| 0. 60000 7152. 60| 0. 40000 4768. 40

TEMPORARY PAVEMENT MARKI NG, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 150 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351035700 | (2) 36-2061280 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPCRATI O Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0075 801-06207 1417.000 m | 3. 15000 4463. 55 3. 20000 4534. 40| 2. 80000 3967. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | [
0076 801-06218 64.000 m | 18. 90000 1209. 60| 5. 00000 320. 00| 16. 70000 1068. 80
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | [ [
REMOVABLE, 600 mm | | |
0077 801-06640 47.000 EACH 195. 00000 9165. 00| 126. 00000 5922. 00| 160. 00000 7520. 00
CONSTRUCTI ON SIGN, A | | |
0078 801-06645 8.000 EACH 65. 00000 520. 00| 56. 00000 448. 00| 55. 00000 440. 00
CONSTRUCTI ON SIGN, B | | |
0079 801-06710 360.000 DAY | 18. 00000 6480. 00| 10. 50000 3780. 00| 13. 25000 4770. 00
FLASHI NG ARROW SI GN | | [
0080 801-06775 LUMP|  53750. 00000 53750.00|  24200. 00000 24200.00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | [
0081 801-07118 528.000 m | 26. 50000 13992. 00| 46. 45000 24525, 60| 50. 00000 26400. 00
BARRI CADE, I11-A [ [ [
0082 802-02489 107.000 m | 18. 50000 1979. 50| 36. 80000 3937. 60| 40. 00000 4280. 00
SI GN POST, SQUARE, REINFORCED ANCHCR | | [
BASE | |
0083 802- 76020 22.000 n2 | 120. 00000 2640. 00| 120. 00000 2640. 00| 130. 00000 2860. 00
SIGN, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 nm TH CKNESS | | |
0084 805-01844 7.000 m | 52. 00000 364. 00| 40. 60000 284. 20| 44. 00000 308. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |
0085 805-01893 LUMP| 3000. 00000 3000. 00| 815. 00000 815. 00| 875. 00000 875. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0086 805-02971 LUMP| 1000. 00000 1000. 00| 2600. 00000 2600. 00| 2800. 00000 2800. 00
ELECTRI CAL SERVI CE | | |
0087 805- 78205 2.000 EACH 650. 00000 1300. 00| 612. 00000 1224. 00| 650. 00000 1300. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0088 805- 78230 1.000 EACH 1200. 00000 1200. 00| 969. 00000 969. 00| 1060. 00000 1060. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0089 805- 78485 61.000 m | 4. 20000 256. 20| 5. 10000 311. 10 5. 50000 335. 50
SI GNAL CABLE, 5C 14GA. | | |
0090 805- 86925 235.000 EACH 25. 50000 5992. 50| 12. 25000 2878. 75| 13. 25000 3113.75
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0091 805-86935 217.000 EACH 16. 80000 3645. 60| 12. 25000 2658. 25| 13. 25000 2875. 25
I I

I NSULATI NG LI NK, WATERPROCFED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 04
150 -6

LI NE, THERMOPLASTI C, BROKEN, WH TE, [ [

ENG NEER S ESTIMATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 36-2061280 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPCRATI O Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e o e e et e e et e o e e e e e e e e e e e e e e e e e e memmeemeeoo-
0092 805-90187 208.000 m | 90. 00000 18720. 00| 83. 70000 17409. 60| 90. 00000 18720. 00
CONDUI T, STEEL, GALVAN ZED, 100 nm | [ [
0093 805-90267 167.000 m | 80. 00000 13360. 00| 67. 00000 11189. 00| 70. 00000 11690. 00
CONDUI T, STEEL, GALVAN ZED, 75 nm | | [
0094 807-02194 1.000 EACH  12500. 00000 12500. 00| 7665. 00000 7665. 00| 8400. 00000 8400. 00
SERVI CE PONT, |1, MODI FI ED | | |
0095 807-02428 32.000 EACH| 720. 00000 23040. 00| 615. 00000 19680. 00| 670. 00000 21440. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | [ [
GROUNDI NG 750 mm X 750 nm X 2450 mm | | |
0096 807-03950 44.000 EACH 590. 00000 25960. 00| 815. 00000 35860. 00| 875. 00000 38500. 00
LUM NAI RE, ORNAVENTAL | | |
0097 807-03951 22.000 EACH 2190. 00000 48180. 00| 1785. 00000 39270. 00| 1950. 00000 42900. 00
LI GHT POLE, ORNAVENTAL | | [
0098 807-04113 22.000 EACH 400. 00000 8800. 00| 433. 00000 9526. 00| 475. 00000 10450. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG 500 | | |
nm DA X 1200 nm | | |
0099 807-04651 3552.000 m | 17. 20000 61094. 40| 24. 40000 86668. 80| 26. 50000 94128. 00
WRE , THW, NO 4 COPPER | N CABLE | | |
DUCT IN TRENCH, 7 1/C | | |
0100 807-85744 27.000 EACH| 1700. 00000 45900. 00| 1625. 00000 43875. 00| 1750. 00000 47250. 00
LIGHT POLE, 12.2 mME MH, 1.8 mMST | | |
ARM BREAKAWAY BASE | | [
0101 807-85748 3.000 EACH 1620. 00000 4860. 00| 1630. 00000 4890. 00| 1750. 00000 5250. 00
LIGHT POLE, 12.2 mME MH., 2.4 mMAST | | [
ARM BREAKAWAY BASE | | |
0102 807-85752 1.000 EACH 1650. 00000 1650. 00| 1632. 50000 1632. 50| 1775. 00000 1775. 00
LIGHT POLE, 12.2 mE MH., 3.1 mMAST | | |
ARM BREAKAVAY BASE | | |
0103 807-85756 1.000 EACH 1680. 00000 1680. 00| 1684. 00000 1684. 00| 1840. 00000 1840. 00
LIGHT POLE, 12.2 mME MH, 3.7 mMST | | |
ARM BREAKAWAY BASE | | |
0104 807-86620 32.000 EACH 210. 00000 6720. 00| 331. 50000 10608. 00| 350. 00000 11200. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0105 807-86910 108.000 EACH| 28. 50000 3078. 00| 20. 50000 2214. 00| 22.00000 2376. 00
CONNECTOR KI T, UNFUSED | [ [
0106 807-86915 108.000 EACH| 31. 80000 3434. 40| 22. 50000 2430. 00| 24. 00000 2592. 00
CONNECTCR KI T, FUSED | | [
0107 808-06701 1040.000 m | 0. 95000 988. 00| 1. 15000 1196. 00| 1. 20000 1248. 00
I
|

100rmm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 150 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 351035700 | (2) 36-2061280 [ (3) 35-0918397
| BUCKO CONSTRUCTI ON | GALLAGHER ASPHALT CORPCRATI O R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e memmee—eaaoo-
0108 808-06703 620.000 m | 0. 95000 589. 00| 1. 15000 713. 00| 1. 20000 744. 00
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0109 808-06716 552.000 m | 1. 20000 662. 40| 0. 85000 469. 20| 0. 90000 496. 80
LI NE, REMOVE | |
0110 808- 75245 4221.000 m | 0. 95000 4009. 95| 1. 15000 4854. 15| 1. 20000 5065. 20
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |
0111 808-75290 35.000 m | 12. 35000 432. 25 7.70000 269. 50| 8. 25000 288. 75

TRANSVERSE MARKI NGS, THERMCOPLASTI C, | [ |
SCLID, YELLON CROSSHATCH LINE, 600 nm | | |

0112 808-75297 126.000 m | 12. 35000 1556. 10| 7.70000 970. 20| 8. 25000 1039. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 mm

0113 808-75300 410.000 m | 3. 10000 1271. 00 1. 70000 697. 00 1. 85000 758. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 150 mm
35. 75000 572. 00 39. 00000 624. 00

|
I
| |
0114 808- 75320 16.000 EACH 74. 00000 1184. 00 |
PAVEMENT MESSAGE MARKI NGS, | [

THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0115 808- 75325 16. 000 EACH 107. 00000 1712. 00| 47. 75000 764. 00| 52. 00000 832. 00

PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD ( ONLY) | | |

|

I

I

I

I

0116 808-75998 241.000 EACH 21. 25000 5121. 25| 19. 40000 4675. 40 21. 00000 5061. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0117 210- 06312 228.000 n2 | 7. 05000 1607. 40| 24. 00000 5472. 00 8. 00000 1824. 00
REMOVE DRI VE | |
SECTI ON TOTALS | $ 4,490, 310. 86| $ 4,981, 550. 62 $ 5,338, 450. 40
------------------------------------------ o m m e m ot e et e et e e e o e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 4,490, 310. 86| $ 4,981, 550. 62| $ 5,338, 450.40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL CRDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35 1120685 | (5) 35-1058916 |
[ WALSH & KELLY | NC | WOODRUFF & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e e e e e e e e e e e e e e e e eemeemeaoo-

SECTI ON 0001  ADDED TRAVEL LANES

[
0001 105-06845 LUMP| 55000. 00000 55000. 00| 110000. 00000 110000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |

PERI METER PROTECTI ON | [

0015 205-02236 125.000 EACH 60. 00000 7500. 00| 66. 00000 8250. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
DROP | NLET PROTECTI ON | [

0016 207-07498 38321.000 n2 | 4. 25000 162864. 25| 5. 37000 205783. 77
I

I
I
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 14.000 MS | 3000. 00000 42000. 00| 1400. 00000 19600. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  274000. 00000 274000. 00|  400000. 00000 400000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  70000. 00000 70000.00|  64000. 00000 64000. 00|
CLEARI NG RI GHT OF WAY [ | [
0006 202-02245 68.000 EACH 225. 00000 15300. 00| 82. 50000 5610. 00|
TREE, 150 mm REMOVE | | |
0007 202-02250 8.000 EACH 275. 00000 2200. 00| 550. 00000 4400. 00|
TREE, 250 mm REMOVE | | |
0008 202-02255 2.000 EACH 500. 00000 1000. 00| 1100. 00000 2200. 00|
TREE, 460 mm REMOVE | | |
0009 202-02260 3.000 EACH 700. 00000 2100. 00| 2200. 00000 6600. 00|
TREE, 760 nm REMOVE | | |
0010 202-02279 1765.000 m | 13. 00000 22945, 00| 10. 93000 19291. 45|
CURB AND GUTTER REMOVE | | [
0011 202-02928 1.000 EACH 300. 00000 300. 00| 745. 00000 745. 00|
CATCH BASI N, REMOVE | | |
0012 202-93047 2.000 EACH 300. 00000 600. 00| 1249. 00000 2498. 00|
MANHOLE, REMOVE | | |
0013 203-02000 65542.000 n8 | 18.50000  1212527. 00| 19.55000  1281346. 10|
EXCAVATI ON,  COMMON | | |
0014 205-02224 3220.000 m | 5. 40000 17388. 00| 5. 94000 19126. 80|
I
I
I
I
|
SUBGRADE TREATMENT, TYPE A | |
0017 211-07454 1887.000 n8 | 15. 60000 29437. 20 35. 00000 66045. 00|
STRUCTURE BACKFI LL | | |
0018 306-08043 1494.000 n2 | 5. 00000 7470. 00| 5. 40000 8067. 60|
M LLING TRANSI TI ON | | |
0019 401-07322 3281.000 My | 48. 00000 157488. 00| 53. 83000 176616. 23|
QA HVA, 3, 64, SURFACE, 9.5 nm [ | [

0020 401-07408 9260.000 My | 44. 00000 407440. 00 39. 58000 366510. 80|
I

QC/ QA HVA, 3, 64, BASE, 25.0 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 150 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (4) 35-1120685 | (5) 35 1058916 [
| WVALSH & KELLY | NC | WOODRUFF & SONS, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 401-07429 4323.000 My | 45. 00000 194535. 00| 47. 54000 205515. 42
QC/ QA HWA, 5, 76, | NTERVEDI ATE, C19.0 nmi | |
0022 401-07638 5469.000 My | 46. 00000 251574. 00 43. 76000 239323. 44|
QC/ QA HWVA, 3, 64, |NTERMVEDI ATE, 12.5 nm | | [
0023 406- 05520 44.000 My | 425. 00000 18700. 00| 191. 15000 8410. 60|
ASPHALT FOR TACK COAT | | |
0024 604-07902 159.000 n2 | 115. 00000 18285. 00| 92. 64000 14729. 76
CURB RAVP, CONCRETE, H | | |
0025 604-91531 4811.000 n2 | 40. 00000 192440. 00| 63. 86000 307230. 46|
SI DEWALK, CONCRETE, 100 mm | | |
0026 605-06144 4495.000 m | 42.00000 188790. 00| 40. 03000 179934. 85|
CURB AND GUTTER A, CONCRETE , MODI FIED | | |
0027 605-06160 4257.000 m | 46. 00000 195822. 00| 32. 57000 138650. 49|
CURB AND GUTTER B, CONCRETE, MODIFIED | [ [
0028 605- 06165 2067.000 m | 65. 00000 134355. 00| 44. 35000 91671. 45|
CURB AND GUTTER C, CONCRETE, MODI FIED | | |
0029 605- 06235 19.000 m | 350. 00000 6650. 00| 624. 03000 11856. 57|
CENTER CURB, D, CONCRETE, MODI FI ED | | |
0030 610-07486 2080.000 My | 50. 00000 104000. 00| 63. 09000 131227. 20|
HVA FOR APPROACHES, TYPE A | | |
0031 611-96856 1450.000 n2 | 60. 00000 87000. 00| 64. 33000 93278. 50|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0032 615- 06490 20.000 EACH 130. 00000 2600. 00| 143. 00000 2860. 00|
RIGHT OF WAY MARKER | | |
0033 615- 06505 8.000 EACH 450. 00000 3600. 00| 495. 00000 3960. 00|
MONUMENT, B | | [
0034 615-06527 2.000 EACH 350. 00000 700. 00| 385. 00000 770. 00|
MONUMENT, SECTI ON CORNER | | [
0035 616-02320 41.000 12 | 13. 00000 533. 00| 8. 87000 363. 67|
GEOTEXTI LES | | |
0036 616-06451 17.000 My | 76. 00000 1292. 00| 67. 64000 1149. 88|
Rl PRAP, UNI FORM | | |
0037 621-01004 1.000 EACH 475. 00000 475. 00| 522. 50000 522. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0038 621-06545 3.000 My | 110. 00000 330. 00| 121. 00000 363. 00|
FERTI LI ZER | | |
0039 621-06570 100.000 n8 | 50. 00000 5000. 00| 35. 09000 3509. 00|
TOP SO L | | |
0040 621-06574 29200.000 n2 | 3. 58000 104536. 00| 3. 94000 115048. 00|

SODDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1120685 | (5) 35 1058916 [
| WVALSH & KELLY I NC | WOODRUFF & SONS, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0041 621-08223 100.000 n8 | 26. 65000 2665. 00| 29. 32000 2932. 00|
SUBSTRATE SOl L | | |
0042 621-08224 23600.000 n2 | 0. 86000 20296. 00| 3.08000 72688. 00|
DETENTI ON POND GROUND PREPARATI ON AND | | |
SEEDI NG | [ |
0043 622- 05650 79.000 EACH 326. 00000 25754. 00| 358. 60000 28329. 40
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm | | [
0044 622-05653 1312.000 EACH 12. 25000 16072. 00| 13. 48000 17685. 76|
PLANT, GROUND COVER | | |
0045 622- 05654 19018. 000 EACH 10. 15000 193032. 70| 11. 17000 212431. 06
PLANT, PERENNI AL | | |
0046 715-03476 2.000 EACH 1271. 00000 2542. 00| 700. 00000 1400. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0047 715-04857 1.000 EACH 5803. 00000 5803. 00| 4000. 00000 4000. 00|
SAFETY METAL END SECTION, 4:1, 1500 nm | | |
0048 715-05024 187.000 m | 159. 50000 29826. 50| 215. 00000 40205. 00|
PIPE, TYPE 2, CIRCULAR 900 mm [ | [
0049 715-05048 4044.000 m | 18. 95000 76633. 80| 14. 74000 59608. 56|
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0050 715-05149 996.000 m | 89. 60000 89241. 60| 130. 00000 129480. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0051 715-05151 110.000 m | 91. 50000 10065. 00| 140. 00000 15400. 00|
PIPE, TYPE 2, CIROULAR 375 nm | | |
0052 715-05152 91.000 m | 96. 60000 8790. 60| 145. 00000 13195. 00|
PIPE, TYPE 2, 4 RCULAR 450 nm | | |
0053 715-05153 120.000 m | 117. 70000 14124. 00| 155. 00000 18600. 00|
PIPE, TYPE 2, O RCULAR 525 nm | | [
0054 715-05154 262.000 m | 122. 70000 32147. 40| 190. 00000 49780. 00|
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0055 715-05155 146.000 m | 138. 90000 20279. 40| 210. 00000 30660. 00|
PIPE, TYPE 2, CIROULAR 675 nm [ [ |
0056 715-05156 180.000 m | 147. 10000 26478. 00| 260. 00000 46800. 00|
PIPE, TYPE 2, CIROULAR 750 nm [ | |
0057 715-05159 289.000 m | 228. 00000 65892. 00| 364. 00000 105196. 00|
PIPE, TYPE 2, CIRCULAR 1050 mm | | |
0058 715-05161 333.000 m | 247.50000 82417. 50| 419. 00000 139527. 00|
PIPE, TYPE 2, CIRCULAR 1200 mm | [ [
0059 715-05162 317.000 m | 298. 30000 94561. 10| 440. 00000 139480. 00|
PI PE, TYPE 2, C RCULAR 1350 mm | | |
0060 715-05163 23.000 m | 441. 80000 10161. 40 620. 00000 14260. 00|
PI PE, TYPE 2, G RCULAR 1500 mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 RQUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35 1120685 | (5) 35-1058916 |
| WALSH & KELLY I NC | WOODRUFF & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S
0061 718-52610 766.000 nB | 25. 90000 19839. 40| 17. 86000 13680. 76|
AGGREGATE FOR UNDERDRAI NS | | |
0062 718-99153 8568.000 n2 | 0. 50000 4284. 00| 0. 52000 4455, 36|
GEOTEXTI LES FOR UNDERDRAI N | | |
0063 720-44000 42.000 EACH 350. 00000 14700. 00| 477.50000 20055. 00|
CASTI NG, ADJUST TO GRADE | | |
0064 720-45045 34.000 EACH 1245. 00000 42330. 00| 1800. 00000 61200. 00|
I NLET, J10 | | |
0065 720-45250 41.000 EACH 1693. 00000 69413. 00| 2000. 00000 82000. 00|
CATCH BASI N, K10 | | |
0066 720-45410 21.000 EACH 1586. 00000 33306. 00| 1800. 00000 37800. 00|
MANHOLE, C4 | | |
0067 720-91973 4.000 EACH 2299. 00000 9196. 00| 4000. 00000 16000. 00|
MANHOLE, H4 | | |
0068 720-93501 6.000 EACH 5398. 00000 32388. 00| 7000. 00000 42000. 00|
MANHOLE, L4 | | |
0069 720-94612 11. 000 EACH 3693. 00000 40623. 00| 6000. 00000 66000. 00|
MANHOLE, K4 | | |
0070 720-95335 1.000 EACH 9432. 00000 9432. 00| 11000. 00000 11000. 00|
MANHOLE, M4 | | |
0071 720-98174 5.000 EACH 2031. 00000 10155. 00| 1500. 00000 7500. 00|
I NLET, B15 | | |
0072 720-98555 5.000 EACH 2124. 00000 10620. 00| 1500. 00000 7500. 00|
I NLET, C15 | | |
0073 801-04308 23.000 EACH 285. 00000 6555. 00| 467. 50000 10752. 50|
ROAD CLOSURE SI GN ASSEMBLY | | |
0074 801-06203 11921.000 m | 0. 69000 8225. 49| 0. 48000 5722. 08|
TEMPCRARY PAVEMENT NMARKI NG 100 mm | |
0075 801-06207 1417.000 m | 2.86000 4052. 62 3. 47000 4916. 99|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0076 801-06218 64.000 m | 18. 49000 1183. 36 20. 79000 1330. 56

I

I

I

|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |

REMOVABLE, 600 mm | [
0077 801-06640 47.000 EACH 125. 00000 5875. 00| 214. 50000 10081. 50

I

I

I

I

I

I

I

CONSTRUCTI ON SIGN, A |

0078 801-06645 8.000 EACH 59. 00000 472.00 71. 50000 572.00
CONSTRUCTION SIGN, B |

0079 801-06710 360. 000 DAY | 10. 00000 3600. 00 19. 80000 7128. 00
FLASH NG ARROW SI GN |

0080 801-06775 LUWP| 40000. 00000 40000. 00 65446. 00000 65446. 00

MAI NTAI NI NG TRAFFI C [
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL CRDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 35 1120685 | (5) 35 1058916 |
| WALSH & KELLY I NC | WOODRUFF & SONS, | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOLNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e e e e e e e e e e e e e e e e e e e e e e e meemeemeeooo-
0081 801-07118 528.000 m | 46. 00000 24288. 00| 29. 15000 15391. 20|
BARRI CADE, |11 -A | | |
0082 802- 02489 107.000 m | 36. 08000 3860. 56| 39. 69000 4246. 83|
SIGN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0083 802- 76020 22.000 n2 | 118. 40000 2604. 80| 130. 24000 2865. 28|

SI GN, SHEET, ENCLCSED LENS W TH LEGEND |
2.03 mm THI CKNESS |
0084 805-01844 7.000 m | 39. 36000 275.52

|

| 43. 30000 303. 10|

CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |
0085 805-01893 LUMP| 800. 00000 800. 00| 880. 00000 880. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0086 805-02971 LUMP| 2500. 00000 2500. 00| 2750. 00000 2750. 00|
ELECTRI CAL SERVI CE | | |
0087 805- 78205 2.000 EACH 600. 00000 1200. 00| 660. 00000 1320. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0088 805- 78230 1.000 EACH 950. 00000 950. 00| 1045. 00000 1045. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | [
0089 805- 78485 61.000 m | 4. 92000 300. 12 5. 41000 330. 01
SI GNAL CABLE, 5C 14GA. | | |
0090 805-86925 235.000 EACH| 12. 00000 2820. 00| 13. 20000 3102. 00|
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED [ [ [
0091 805- 86935 217.000 EACH 12. 00000 2604. 00| 13. 20000 2864. 40|
I NSULATI NG LI NK, WATERPROOFED | | |
0092 805-90187 208.000 m | 82. 00000 17056. 00| 90. 20000 18761. 60|
CONDUI T, STEEL, GALVANI ZED, 100 nm | | |
0093 805-90267 167.000 m | 65. 60000 10955. 20| 72. 16000 12050. 72
CONDUI T, STEEL, GALVANI ZED, 75 nm | | |
0094 807-02194 1.000 EACH 7500. 00000 7500. 00| 8250. 00000 8250. 00|
SERVI CE POINT, 11, MODIFI ED | | |
0095 807-02428 32.000 EACH 600. 00000 19200. 00| 660. 00000 21120. 00|
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | [ [
GROUNDI NG, 750 nm X 750 mm X 2450 nm | | |
0096 807-03950 44.000 EACH 800. 00000 35200. 00| 880. 00000 38720. 00|
LUM NAI RE, ORNAVENTAL | | |
0097 807-03951 22.000 EACH 1750. 00000 38500. 00| 1925. 00000 42350. 00|

LI GHT POLE, ORNAMENTAL | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL CRDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 35 1120685 | (5) 35 1058916 |
| WALSH & KELLY I NC | WOODRUFF & SONS, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0098 807-04113 22.000 EACH 425. 00000 9350. 00| 467. 50000 10285. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG, 500 | | |
nm DA X 1200 nm | | |
0099 807-04651 3552.000 m | 23. 94000 85034. 88| 26. 33000 93524. 16|
WRE , THW, NO 4 COPPER | N CABLE | | |
DUCT IN TRENCH, 7 1/C

I [
0100 807-85744 27.000 EACH 1590. 00000 42930. 00 1749. 00000 47223. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STCP LINE, 600 nm |

|
LIGHT POLE, 12.2 mME MH, 1.8 mMST | | |
BREAKAWAY BASE | | |
0101 807-85748 3.000 EACH 1591. 00000 4773. 00| 1750. 10000 5250. 30|
LIGHT POLE, 12.2 mME MH., 2.4 mMAST | | [
ARM BREAKAVAY BASE | | |
0102 807- 85752 1.000 EACH 1600. 00000 1600. 00| 1760. 00000 1760. 00|
LIGHT POLE, 12.2 mE MH, 3.1 mMAST | | [
ARM BREAKAVAY BASE | | |
0103 807- 85756 1.000 EACH 1650. 00000 1650. 00| 1815. 00000 1815. 00|
LIGHT POLE, 12.2 mME MH, 3.7 mMST | [ |
ARM BREAKAVAY BASE | | |
0104 807- 86620 32.000 EACH 325. 00000 10400. 00| 357. 50000 11440. 00|
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT [ | [
0105 807-86910 108.000 EACH 20. 00000 2160. 00| 22. 00000 2376. 00|
CONNECTOR KI T, UNFUSED | | |
0106 807-86915 108.000 EACH| 22. 00000 2376. 00| 24. 20000 2613. 60|
CONNECTOR KI T, FUSED | | |
0107 808-06701 1040.000 m | 0. 84000 873. 60| 1. 05000 1092. 00|
LINE, THERMOPLASTI C, BROKEN, WAl TE, | | |
100nm | | |
0108 808-06703 620.000 m | 0. 84000 520. 80| 1. 05000 651. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0109 808-06716 552.000 m | 1. 48000 816. 96| 1. 32000 728. 64
LI NE, REMOVE | | |
0110 808- 75245 4221.000 m | 0. 84000 3545. 64 1. 05000 4432. 05
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0111 808- 75290 35.000 m | 4. 75000 166. 25| 13. 59000 475. 65|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | | |
0112 808- 75297 126.000 m | 9. 50000 1197. 00| 13. 59000 1712. 34|
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 666, 542. 40 ROUTE : 93RD
CALL ORDER : 150 CONTRACT ID : R -26936-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 35 1120685 | (5) 35 1058916 |
| WVALSH & KELLY I NC | WOODRUFF & SONS, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0113 808- 75300 410.000 m | 3. 75000 1537. 50| 3. 41000 1398. 10|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 150 nm | | |
0114 808- 75320 16. 000 EACH 60. 00000 960. 00| 81. 40000 1302. 40|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | [ [
0115 808- 75325 16. 000 EACH 80. 00000 1280. 00| 117. 70000 1883. 20|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |

0116 808-75998 241.000 EACH 20. 00000 4820. 00| 23. 38000 5634. 58]
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0117 210-06312 228.000 n2 | 9. 03000 2058. 84| 4. 43000 1010. 04|
REMOVE DRI VE | | |
SECTI ON TOTALS | $ 5,540, 473. 99| $ 6,306, 821. 27|
------------------------------------------ S B

CONTRACT TOTALS | $ 5,540, 473. 99| $ 6,306, 821. 27|
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE :
CALL ORDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/18/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 000C559
000C559
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,597, 349.66 100. 0000%
2 351489621 HRP CONSTRUCTI ON, | NC. $ 1,683,077.22 105. 3668%
3 381625197 SELGE CONSTRUCTI ON CO. | NC. $ 1,732,067.20 108. 4338%
4 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 1,735,235.02 108. 6321%
| (1) 350918397 | (2) 35 1489621 | (3) 38-1625197
| RETH RILEY CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e e e e e e et e e e o e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105- 06845 LUMP|  70000. 00000 70000. 00|  28000. 00000 28000. 00|  25700. 00000 25700. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MOS | 1400. 00000 16800. 00| 900. 00000 10800. 00| 2000. 00000 24000. 00
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  78000. 00000 78000. 00|  45000. 00000 45000.00|  59250. 00000 59250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  16000. 00000 16000. 00|  17000. 00000 17000. 00|  14500. 00000 14500. 00
CLEARI NG RI GHT OF WY | |
0005 202-01000 LUMP|  26940. 00000 26940.00]  63000. 00000 63000. 00|  30000. 00000 30000. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-02240 12353.000 SYS | 4. 40000 54353. 20| 6. 00000 74118. 00 5. 75000 71029. 75
PAVEMENT REMOVAL | | |
0007 202-02279 2131.000 LFT | 3. 20000 6819. 20| 2.00000 4262. 00 4.00000 8524. 00
CURB AND GUTTER, REMOVE | | |
0008 202-52710 1875.000 SYS | 6. 50000 12187. 50| 4. 00000 7500. 00| 5. 00000 9375. 00
S| DEWALK, CONCRETE, REMOVE | | |
0009 203-02000 3783.000 CYS | 7.00000 26481. 00| 5. 00000 18915. 00| 10. 00000 37830. 00
EXCAVATI ON, COVMON [ [ [
0010 205-06937 1185.000 LFT | 2. 60000 3081. 00| 1. 30000 1540. 50| 1. 30000 1540. 50
TEMPORARY SI LT FENCE [ | [
0011 207-07498 12230.000 SYS | 0. 10000 1223. 00| 3. 50000 42805. 00| 2.00000 24460. 00
SUBGRADE TREATMENT, TYPE A | [ [
0012 211-07454 4826.000 CYS | 0. 01000 48. 26| 0. 01000 48. 26| 8. 75000 42227. 50
STRUCTURE BACKFI LL | | [
0013 301-07448 1387.600 TON | 21. 00000 29139. 60| 22.00000 30527. 20| 12. 00000 16651. 20

COVPACTED AGGREGATE, NO. 53, E;ASE
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE
CALL ORDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1489621 | (3) 38-1625197
| R'ETH RILEY CONSTRUCTION | HRP CONSTRUCTI ON, | NC, | SELGE CONSTRUCTI ON GO INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 303-01180 57.000 TON | 21. 00000 1197. 00| 26. 00000 1482. 00| 12. 00000 684. 00
COVPACTED AGGREGATE, NO. 53 | |
0015 303-02172 100.000 TON | 21. 00000 2100. 00| 16. 00000 1600. 00| 12. 00000 1200. 00
TEMPORARY AGGREGATE FOR DRI VE ACCESS | | |
0016 303-04489 606. 000 TON | 24. 00000 14544. 00| 24. 00000 14544. 00| 17. 10000 10362. 60
COVPACTED CRUSHED AGGREGATE, 8 | | [
0017 304-07490 275.000 TON | 45. 00000 12375. 00| 50. 00000 13750. 00| 45. 00000 12375. 00
HVA PATCH NG TYPE B | |
0018 401-07327 1092.000 TON | 45. 00000 49140. 00| 45. 00000 49140. 00| 45. 00000 49140. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | [
0019 401-07397 1821.000 TON | 42.00000 76482. 00| 42.00000 76482. 00| 42. 00000 76482. 00
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0020 401-07405 2638.000 TON | 10. 00000 26380. 00| 10. 00000 26380. 00| 10. 00000 26380. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, 19.0 nm | | |
0021 401-07423 4479.000 TON | 39. 00000 174681. 00| 39. 00000 174681. 00| 39. 00000 174681. 00
QC/ QA HMA, 2, 64, BASE, 19.0 nm | |
0022 406- 05520 7.340 TON | 1. 00000 7. 34] 125. 00000 917. 50| 1. 00000 7.34
ASPHALT FOR TACK COAT | | |
0023 604-06069 155.000 SYS | 110. 00000 17050. 00 110. 00000 17050. 00| 95. 00000 14725. 00
CURB RAMP, CONCRETE | |
0024 604-06070 2623.000 SYS | 29. 80000 78165. 40| 27. 20000 71345. 60 22. 50000 59017. 50
S| DEWALK, CONCRETE | |
0025 605- 06090 55.000 LFT | 28. 00000 1540. 00| 20. 00000 1100. 00| 25. 00000 1375. 00
CURB, | NTEGRAL, CONCRETE | |
0026 605-06155 6284.000 LFT | 11. 00000 69124. 00| 11. 00000 69124. 00| 9. 60000 60326. 40
CURB AND GUTTER, CONCRETE, MODI FI ED | |
0027 610-05527 655.700 TON | 57. 00000 37374. 90| 57. 00000 37374. 90| 62. 00000 40653. 40
HVA FOR APPROACHES | [ [
0028 611-05330 2429.000 SYS | 45. 00000 109305. 00| 43. 00000 104447. 00| 37. 25000 90480. 25
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | [
6 IN | | |
0029 621-06574 5988.000 SYS | 2. 68000 16047. 84 2. 68000 16047. 84| 4. 00000 23952. 00
SODDI NG
0030 702-03607 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1920. 00000 3840. 00
CORED HOLE | N CONCRETE MANHOLE | |
0031 715-02181 190.000 LFT | 40. 00000 7600. 00| 40. 00000 7600. 00| 42. 00000 7980. 00
SANI TARY SEWER SERVI CE ADJUSTNMENT | |
0032 715-05048 5723.000 LFT | 5. 00000 28615. 00| 5. 00000 28615. 00| 8. 45000 48359. 35
PIPE, TYPE 4, ROULAR 6 IN. | | [
0033 715-05149 1244.000 LFT | 19. 00000 23636. 00| 19. 00000 23636. 00| 36. 90000 45903. 60
I

PI PE, TYPE 2, CIRCULAR 12 IN
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VALVE W TH BOX, RESTRAI NED, GATE, |
DUCTI LE I RON, 12 IN. |

0052 732-02531 1.000 EACH 625. 00000 625. 00| 625. 00000 625. 00 515. 00000 515. 00
VALVE W TH BOX, RESTRAI NED, GATE, |
DUCTILE IRON 6 I N. |
763. 00000 1526. 00

VALVE W TH BOX, RESTRAI NED, GATE, [
DUCTILE IRON, 8 IN |

ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE
CALL ORDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1489621 | (3) 38-1625197
| RIETH RILEY CONSTRUICTION | HRP CONSTRUCTI ON, | NC, | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0034 715-05151 451.000 LFT | 20. 00000 9020. 00| 20. 00000 9020. 00| 39. 50000 17814. 50
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0035 715-05152 1190.000 LFT | 24. 00000 28560. 00| 24. 00000 28560. 00| 42. 30000 50337. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |
0036 715-05154 1303.000 LFT | 31. 00000 40393. 00| 31. 00000 40393. 00| 47. 50000 61892. 50
PIPE, TYPE 2, CIRCULAR 24 IN. | |
0037 715-05408 486.000 LFT | 16. 00000 7776. 00| 16. 00000 7776. 00| 38. 00000 18468. 00
Pl PE, SANI TARY SEWER 8 IN. | | |
0038 715-05417 702.000 LFT | 70. 00000 49140. 00| 101. 00000 70902. 00| 82. 40000 57844. 80
Pl PE, SANI TARY SEWER 30 IN | [ [
0039 718-52610 516.000 CYS | 30. 00000 15480. 00| 30. 00000 15480. 00| 26. 25000 13545. 00
AGGREGATE FOR UNDERDRAI NS | | [
0040 718-99153 1906. 000 SYS | 0. 50000 953. 00| 0. 50000 953. 00| 1. 36000 2592. 16
GEOTEXTI LES FOR UNDERDRAI N | | [
0041 720-03988 1.000 EACH 7900. 00000 7900.00]  14900. 00000 14900. 00| 8420. 00000 8420. 00
MANHOLE, J4, DROP SANI TARY SEWER | [ [
0042 720-07301 4.000 EACH| 2100. 00000 8400. 00| 2100. 00000 8400. 00| 1760. 00000 7040. 00
INLET TYPE HA -5 | |
0043 720- 44000 3.000 EACH 250. 00000 750. 00| 300. 00000 900. 00| 600. 00000 1800. 00
CASTING ADJUST TO GRADE | | |
0044 720- 44015 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 950. 00000 950. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0045 720- 45410 22.000 EACH 2000. 00000 44000. 00| 3100. 00000 68200. 00| 1510. 00000 33220. 00
MANHOLE, C4 | | |
0046 720-45410 2.000 EACH 1900. 00000 3800. 00| 2900. 00000 5800. 00| 1630. 00000 3260. 00
MANHOLE, C4 SANI TARY SEWER | | |
0047 720-90984 2.000 EACH 2200. 00000 4400. 00| 3400. 00000 6800. 00| 1780. 00000 3560. 00
MANHOLE, C2 | | |
0048 720- 95422 2.000 EACH 6900. 00000 13800.00|  12900. 00000 25800. 00| 6330. 00000 12660. 00
MANHOLE, J4 SANI TARY SEWER | | |
0049 720-98174 20.000 EACH 2200. 00000 44000. 00| 3300. 00000 66000. 00| 1710. 00000 34200. 00
I NLET, B15 | | |
0050 720- 98555 12.000 EACH 2300. 00000 27600. 00| 3500. 00000 42000. 00| 1830. 00000 21960. 00
INLET, C15 | | [
0051 732-02433 11.000 EACH 1400. 00000 15400. 00| 1400. 00000 15400. 00| 1334. 00000 14674. 00
I
I
I
I
I
I
I
I

|
|
0053 732-02532 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00
I
I
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE
CALL CRDER : 160 CONTRACT ID : R -26980-A COUNTI ES @ ELKHART
LETTI NG DATE : 07/20/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1489621 | (3) 38-1625197
| RIETH RILEY CONSTRUCTION | HRP CONSTRUCTI ON, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOLNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e e e e e e e e e e e et e e e e e e e e e emmeemeeooo-
0054 732-04987 42.000 EACH 375. 00000 15750. 00| 375. 00000 15750. 00| 365. 00000 15330. 00
CONNECTI ON , LATERAL, SANI TARY SEWER | | |
0055 732-91739 45.000 LFT | 25. 00000 1125. 00| 25. 00000 1125. 00| 64. 00000 2880. 00
WATER MAIN, DUCTILE IRON, 8 IN. | | |
0056 732-91742 7.000 EACH 2500. 00000 17500. 00| 2500. 00000 17500. 00| 2460. 00000 17220. 00
FI RE HYDRANT ASSEMBLY W TH VALVE AND BOX| |
0057 732-94780 56. 000 EACH 400. 00000 22400. 00| 400. 00000 22400. 00| 680. 00000 38080. 00
WATER SERVI CE CONNECTI ON | | |
0058 732-96670 3010.000 LFT | 27. 00000 81270. 00| 29. 00000 87290. 00| 50. 50000 152005. 00
WATER MAIN, DUCTILE | RON, 12 IN. | |
0059 801-06775 LUMP|  33000. 00000 33000.00|  14400. 00000 14400.00|  14900. 00000 14900. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802-05705 154.000 LFT | 10. 50000 1617. 00| 10. 50000 1617. 00| 10. 50000 1617. 00
SIGN POST, SQUARE, 2, UNREI NFORCED | | |
ANCHOR BASE | | |
0061 802-07125 56.880 SFT | 21. 20000 1205. 86| 21. 20000 1205. 86| 21. 25000 1208. 70

SI G\, DOUBLE FACED, SHEET, ENCAPSULATED |
LENS, WTH LEGEND, 0.080 IN [
0062 802-76045 124.130 SFT | 17. 10000 2122. 62

SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0.125" TH CKNESS |

| |
| 17. 10000 2122. 62| 17. 00000 2110. 21
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. THI CKNESS | | |
0063 808-06703 177.000 LFT | 0. 32000 56. 64| 0. 32000 56. 64] 0. 32000 56. 64
LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0064 808- 75043 371.000 LFT | 1. 10000 408. 10| 1. 10000 408. 10| 1. 10000 408. 10
LINE, THERVOPLASTIC, SOLID, WHITE, 6 IN. | | [
0065 808- 75240 1166.000 LFT | 0. 32000 373. 12 0. 32000 373. 12 0. 32000 373.12
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN I I I
0066 808- 75245 5644.000 LFT | 0. 32000 1806. 08| 0. 32000 1806. 08| 0. 32000 1806. 08
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
[N | | |
0067 808- 75297 89.000 LFT | 4. 00000 356. 00| 4. 00000 356. 00| 4. 00000 356. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, | | [
0068 808- 75320 21.000 EACH 55. 00000 1155. 00| 55. 00000 1155. 00| 55. 00000 1155. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0069 808- 75325 18.000 EACH 75. 00000 1350. 00| 75. 00000 1350. 00| 75. 00000 1350. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( ONLY) | | |
0070 808- 75998 80.000 EACH 24. 00000 1920. 00| 24. 00000 1920. 00| 24. 00000 1920. 00
I
I
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE :
CALL CRDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1489621 | (3) 38-1625197
| RIETH RILEY CONSTRUCTION | HRP CONSTRUCTI ON, | NC. | SELGE CONSTRUCTI ON CQ | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $ 1,597, 349. 66| $ 1,683,077. 22| $ 1,732, 067.20
------------------------------------------ o m m e e e e o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 1,597, 349. 66| $ 1,683,077.22] $ 1,732,067.20
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 ROUTE :
CALL ORDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1185040 | |
| Nl BLOCK EXCAVATING | NC. | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e e e e e e e e e e mmemeemeeoo-
SECTI ON 0001  PAVEMENT REPLACEMENT
[ I I
0001 105- 06845 LUMP|  21000. 00000 21000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MOS | 1800. 00000 21600. 00| |
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  91000. 00000 91000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 201-52370 LUMP|  25000. 00000 25000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202-01000 LUMP|  17000. 00000 17000. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-02240 12353.000 SYS | 7. 75000 95735. 75| |
PAVEMENT REMOVAL | | |
0007 202-02279 2131.000 LFT | 4. 80000 10228. 80| |
CURB AND GUTTER, REMOVE | | |
0008 202-52710 1875.000 SYS | 4.50000 8437. 50| |
S| DEWALK, CONCRETE, REMOVE | | [
0009 203-02000 3783.000 CYS | 20. 00000 75660. 00| |
EXCAVATI ON,  COMMON | | |
0010 205-06937 1185.000 LFT | 1. 30000 1540. 50| |
TEMPORARY SI LT FENCE | | |
0011 207-07498 12230.000 SYS | 2. 25000 27517. 50| |
SUBGRADE TREATMENT, TYPE A | | |
0012 211-07454 4826.000 CYS | 2.00000 9652. 00| [
STRUCTURE BACKFI LL | | |
0013 301-07448 1387.600 TON | 15. 00000 20814. 00| |
COVPACTED AGGREGATE, NO. 53, BASE [ | [
0014 303-01180 57.000 TON | 15. 00000 855. 00| |
COMPACTED AGGREGATE, NO. 53 | | [
0015 303-02172 100.000 TON | 20. 00000 2000. 00| |
TEMPORARY AGGREGATE FOR DRI VE ACCESS | |
0016 303-04489 606.000 TON | 20. 00000 12120. 00| |
COVPACTED CRUSHED AGGREGATE, 8 | | |
0017 304-07490 275.000 TON | 95. 00000 26125. 00| [
HVA PATCH NG, TYPE B | | |
0018 401-07327 1092.000 TON | 44. 00000 48048. 00| |
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm [ | [
0019 401-07397 1821.000 TON | 39. 00000 71019. 00| |
QA HVA 2, 70, | NTERVEDI ATE, 19.0 mm | [ [
0020 401-07405 2638.000 TON | 37. 00000 97606. 00| |
I

QU QA HVA, 5, 76,

| NTERVEDI ATE, 19.0 mm |
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 RQUTE :
CALL CRDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DI STR CT : FT. WAYNE DI STRICT

SET-ASI DE :

| (4) 35- 1185040 |
| Nl BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o o m e e n ot e e e e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0021 401-07423 4479.000 TON | 33. 00000 147807. 00| |
QC/ QA HWVA, 2, 64, BASE, 19.0 mm | [ [
0022 406- 05520 7.340 TON | 250. 00000 1835. 00| |
ASPHALT FOR TACK COAT | | |
0023 604- 06069 155.000 SYS | 60. 00000 9300. 00| |
CURB RAMP, CONCRETE | | |
0024 604-06070 2623.000 SYS | 27.00000 70821. 00| |
S| DEWALK, CONCRETE | | |
0025 605- 06090 55.000 LFT | 18. 00000 990. 00| [
CURB, | NTEGRAL, CONCRETE | | |
0026 605-06155 6284.000 LFT | 10. 50000 65982. 00| |
CURB AND GUTTER, CONCRETE, MODI FI ED [ | [
0027 610- 05527 655. 700 TON | 53. 00000 34752. 10| |
HVA FOR APPROACHES | | |
0028 611-05330 2429.000 SYS | 36. 00000 87444. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. | | [
0029 621-06574 5988.000 SYS | 9. 25000 55389. 00| |
SODDI NG | | |
0030 702- 03607 2.000 EACH 660. 00000 1320. 00| |
CORED HOLE | N CONCRETE MANHOLE | | |
0031 715-02181 190. 000 LFT | 22.00000 4180. 00| |
SANI TARY SEWER SERVI CE ADJUSTMENT | | |
0032 715-05048 5723.000 LFT | 3. 65000 20888. 95| |
PIPE, TYPE 4, CIROULAR 6 IN | | |
0033 715-05149 1244.000 LFT | 20. 50000 25502. 00| |
PIPE, TYPE 2, O RCULAR 12 IN. | | [
0034 715-05151 451.000 LFT | 23. 50000 10598. 50| |
PIPE, TYPE 2, CIRCULAR 15 IN. | [ |
0035 715-05152 1190.000 LFT | 25. 50000 30345. 00| |
PIPE, TYPE 2, CIRCULAR 18 IN. | [ |
0036 715-05154 1303.000 LFT | 33. 00000 42999. 00| |
PIPE, TYPE 2, CIRCULAR 24 IN | [ |
0037 715-05408 486.000 LFT | 23. 00000 11178. 00| [
Pl PE, SANI TARY SEVER, 8 IN. | | |
0038 715-05417 702.000 LFT | 60. 00000 42120. 00| |
Pl PE, SANI TARY SEVER 30 IN. | [ [
0039 718-52610 516. 000 CYS | 35. 00000 18060. 00| |
AGGREGATE FOR UNDERDRAI NS [ | [
0040 718-99153 1906.000 SYS | 2.00000 3812. 00| |
I

GEOTEXTI LES FOR UNDERDRAI N | |
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ENG NEER S ESTI MATE: $ 2, 025, 107. 76 RQUTE :
CALL CRDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

2
D
2
5

| | |
LINE NO/ | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m ot e o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0041 720-03988 1.000 EACH 5800. 00000 5800. 00|
MANHOLE, J4, DROP SANI TARY SEVER | |
0042 720-07301 4.000 EACH 2150. 00000 8600. 00|
I NLET TYPE HA -5 | |
0043 720-44000 3.000 EACH 475. 00000 1425. 00
CASTI NG, ADJUST TO GRADE | |
0044 720-44015 1.000 EACH 780. 00000 780.00|
CASTING 2, FURNISH AND ADJUST TO GRADE | |
0045 720-45410 22.000 EACH 1950. 00000 42900. 00|
MANHOLE, C4 | |
0046 720-45410 2.000 EACH 1800. 00000 3600. 00|
MANHOLE, C4 SANI TARY SEVER | |
0047 720-90984 2.000 EACH 2250. 00000 4500. 00|
MANHOLE, C2 | |
0048 720- 95422 2.000 EACH 4550. 00000 9100. 00|
MANHOLE, J4 SANI TARY SEWER | |
0049 720-98174 20.000 EACH 2250. 00000 45000. 00|
I NLET, B15 | |
0050 720- 98555 12.000 EACH 2400. 00000 28800. 00|
I NLET, C15 |

VALVE W TH BOX, RESTRAI NED, GATE, | |
DUCTI LE | RON, 12 IN. | |
0052 732-02531 1.000 EACH 475. 00000 475. 00|
VALVE W TH BOX, RESTRAI NED, GATE, | |
DUCTI LE I RON 6 | N. | |
0053 732-02532 2.000 EACH 615. 00000 1230. 00|
VALVE W TH BOX, RESTRAI NED, GATE, | [
DUCTI LE I RON, 8 IN. | |

0054 732-04987 42.000 EACH 321. 00000 13482. 00|
CONNECTI ON , LATERAL, SANI TARY SEWER | |
0055 732-91739 45.000 LFT | 25. 00000 1125. 00|
WATER MAIN, DUCTILE IRON, 8 IN. | |
0056 732-91742 7.000 EACH 3500. 00000 24500. 00|
FI RE HYDRANT ASSEMBLY W TH VALVE AND BOX| |
0057 732-94780 56.000 EACH 700. 00000 39200. 00|
WATER SERVI CE CONNECTI ON | [
0058 732-96670 3010.000 LFT | 31. 50000 94815. 00|
WATER MAIN, DUCTILE IRON, 12 IN | |
0059 801-06775 LUMP|  18250. 00000 18250. 00|

I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
| |
0051 732-02433 11.000 EACH 1000. 00000 11000. 00| |
I
I
I
|
I
|
I
I
I
I
I
I
I
I
[
I
I
I
I

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 160 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 025, 107. 76 RQUTE :
CALL CRDER : 160 CONTRACT ID : R -26980-A COUNTI ES : ELKHART
LETTI NG DATE : 07/20/04 10:00 AM DI STR CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (4) 35- 1185040 | |

| Nl BLOCK EXCAVATI NG | NC. | |

LINE NO/ | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m o m e m o e e e e e e et e e e e e e e e e et e e e e e e e e eemeemeeooo-
0060 802-05705 154.000 LFT | 10. 50000 1617. 00| |
SI GN POST, SQUARE, 2, UNREI NFORCED | | [
ANCHOR BASE | [ |
0061 802-07125 56.880 SFT | 21. 20000 1205. 86| |
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 0.080 IN. | | |
0062 802-76045 124.130 SFT | 17. 10000 2122. 62| [
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0063 808-06703 177.000 LFT | 0. 32000 56. 64] |
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0064 808- 75043 371.000 LFT | 1. 10000 408. 10| [
LINE, THERMOPLASTIC, SOLID, WH TE, 6 IN.| | |
0065 808- 75240 1166.000 LFT | 0. 32000 373. 12 |
LI NE, THERMOPLASTI C, BROKEN, YELLON 4 | | |
I'N. I I I
0066 808- 75245 5644.000 LFT | 0. 32000 1806.08| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
[N | | |
0067 808- 75297 89.000 LFT | 4.00000 356. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | [ [
0068 808- 75320 21.000 EACH 55. 00000 1155. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0069 808- 75325 18.000 EACH 75. 00000 1350. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( ONLY) | | |
0070 808- 75998 80.000 EACH| 24. 00000 1920. 00| |
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |
0.125" THI CKNESS | | |
SECTI ON TOTALS | $ 1,735,235.02] |

------------------------------------------ S S

CONTRACT TOTALS | $ 1,735, 235. 02 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 170 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTIES : DUBO S
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 11/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3819009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1  35-0626844 RUDOLPH, J.H & CO $ 5,125, 614.90 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 5,480, 000. 00 106. 9140%
| (1) 35- 0626844 | (2) 35-2040801 [
| RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVODUNT|  UNIT PRICE AMOUNT
------------------------------------------ e
SECTI ON 0001  ROAD REHABI LI TATI ON
[ | |
0001 105- 06845 LUMP|  54000. 00000 54000. 00]  35000. 00000 35000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 19.000 MOS | 1200. 00000 22800. 00| 1300. 00000 24700. 00|
FI ELD OFFI CE, B | [
0003 110- 01001 LUMP|  255000. 00000 255000. 00|  273000. 00000 273000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 10290. 000 LFT | 1. 75000 18007. 50| 1. 50000 15435. 00|
GUARDRAI L, REMOVE | | I
0005 202-02278 560. 000 LFT | 6. 30000 3528. 00| 11. 00000 6160. 00|
CURB, OONCRETE, REMOVE | | |
0006 202-52710 425.000 SYS | 8. 35000 3548. 75| 16. 00000 6800. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0007 202-93741 85.000 EACH 125. 00000 10625. 00| 120. 00000 10200. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0008 203-02070 9000. 000 CYS | 10. 75000 96750. 00| 16. 00000 144000. 00|
BORROW [ | [
0009 203-02376 LUMP| 9000. 00000 9000. 00| 5000. 00000 5000. 00|
EXCAVATI ON, COMMON, FOR DI TCH GRADING | | |
0010 205- 06932 450.000 LFT | 4. 00000 1800. 00| 3. 35000 1507. 50|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06933 9.000 EACH 80. 00000 720. 00| 75. 00000 675. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | |
0012 205- 06937 5000. 000 LFT | 1. 50000 7500. 00| 1. 40000 7000. 00|
TEMPORARY SI LT FENCE | | [
0013 211-07454 3450. 000 CYS | 18. 00000 62100. 00| 25. 00000 86250. 00|
STRUCTURE BACKFI LL | [ |
0014 301-07448 6000. 000 TON | 15. 75000 94500. 00| 16. 00000 96000. 00|
COMPACTED AGGREGATE, NO. 53, BASE | [
0017 306-08033 226450. 000 SYS | 0. 24000 54348. 00| 0. 15000 33967. 50|

M LLING ASPHALT, 1 IN. [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/ 28/ 04
PAGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTI ES : DUBA S
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e m o e e e e e e et e e e e e e e eemee—eeooo-
0018 306-08034 14694.000 SYS | 0. 10000 1469. 40| 0. 05000 734. 70|
MLLING ASPHALT, 1 1/2 IN. | | |
0019 306- 08039 14500. 000 SYS | 1. 05000 15225. 00| 0. 30000 4350. 00|
M LLING ASPHALT REMOVAL | | |
0020 306-08043 19100.000 SYS | 0. 15000 2865. 00| 0. 74000 14134. 00|
M LLING TRANSI TI ON | | |
0021 401-06264 LUVP| 6000. 00000 6000. 00| 4600. 00000 4600. 00|
PROFI LOGRAPH, HVA | | |
0025 405-05517 50.000 TON | 0. 10000 5. 00| 0. 01000 0. 50|
ASPHALT FOR PRI ME COAT | [ [
0026 406- 05520 160.000 TON | 205. 00000 32800. 00| 172. 00000 27520. 00|
ASPHALT FOR TACK COAT | | |
0027 506- 06333 416.000 SYS | 115. 00000 47840. 00| 115. 00000 47840. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0028 601-01522 11.000 EACH 1375. 00000 15125. 00| 1375. 00000 15125. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-01625 3.000 EACH 1400. 00000 4200. 00| 1400. 00000 4200. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601-01846 7.000 EACH 1640. 00000 11480. 00| 1640. 00000 11480. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0031 601-02024 1.000 EACH 1650. 00000 1650. 00| 1650. 00000 1650. 00|
GUARDRAI L TRANSI TION, TGB, MODI FI ED | | |
0032 601-04150 288.000 LFT | 56. 00000 16128. 00| 56. 00000 16128. 00|
GUARDRAI L, THRIE BEAM 6 FT. 3 IN | | |
SPACI NG [ [ |
0033 601- 06037 2.000 EACH 900. 00000 1800. 00| 800. 00000 1600. 00|
GUARDRAI L END TREATMENT, | | | |
0034 601-62599 11.000 EACH 1525. 00000 16775. 00| 1525. 00000 16775. 00|
ADJUST GUARD RAI L END TREATMENT, HEI GHT | | |
0035 601-92948 2535.000 LFT | 2. 65000 6717. 75| 2. 65000 6717. 75|
GUARDRAI L, ADJUST HEl GHT | | |
0036 601-94689 85.000 EACH 2750. 00000 233750. 00| 2900. 00000 246500. 00|
GUARDRAI L END TREATMENT, OS | [ [
0037 601-99105 10760. 000 LFT | 14. 20000 152792. 00| 14. 20000 152792. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0038 604-06070 100.000 SYS | 39. 00000 3900. 00| 59. 00000 5900. 00|
SI DEWALK, CONCRETE | | |
0039 604-07894 35.000 SYS | 61. 00000 2135. 00| 125. 00000 4375. 00|

CURB RAMP, CONCRETE, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTI ES : DUBO S
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT ' VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-2040801 |
| RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T R R e
0040 604-07896 70.000 SYS | 64. 00000 4480. 00| 145. 00000 10150. 00|
CURB RAMP, CONCRETE, B | | |
0041 604-07899 270.000 SYS | 44. 50000 12015. 00| 140. 00000 37800. 00|
CURB RAMP, CONCRETE, E | | |
0042 604-07901 26.000 SYS | 91. 00000 2366. 00| 128. 00000 3328. 00|
CURB RAMP, CONCRETE, G | | |
0044 611- 06497 75.000 EACH 175. 00000 13125. 00| 175. 00000 13125. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0045 611- 06498 27.000 EACH 235. 00000 6345. 00| 235. 00000 6345. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0046 611-95728 100. 000 SYS | 69. 00000 6900. 00| 45. 00000 4500. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
8 IN. | | |
0047 612-04315 31.000 TON | 780. 00000 24180. 00| 780. 00000 24180. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0048 612- 60410 610. 000 EACH 5. 75000 3507. 50| 5. 75000 3507. 50|
DRI LLED HOLE FOR UNDERSEAL | | |
0049 615- 06525 1.000 EACH 650. 00000 650. 00| 300. 00000 300. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0050 615- 06527 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00|
MONUMENT, SECTI ON CORNER | | |
0051 616- 02320 14100. 000 SYS | 1. 60000 22560. 00| 1. 20000 16920. 00|
GEOTEXTI LES | | |
0052 616- 06451 5750.000 TON | 20. 50000 117875. 00| 20. 00000 115000. 00|
Rl PRAP, UNI FORM | | |
0053 621- 06557 300. 000 LBS | 2. 65000 795. 00| 2. 65000 795. 00|
SEED M XTURE, T | | |
0054 621- 06559 2000.000 SYS | 0. 55000 1100. 00| 0. 55000 1100. 00|
MULCHED SEEDI NG R | | |
0055 621- 06565 4.000 TON | 420. 00000 1680. 00| 420. 00000 1680. 00|
MULCH NG MATERI AL | | |
0056 621- 06574 5000.000 SYS | 4. 00000 20000. 00| 2.90000 14500. 00|
SCDDI NG | | |
0057 702-90915 2.000 CYS | 875. 00000 1750. 00| 540. 00000 1080. 00|
CONCRETE, A | | |
0058 714-08212 40.000 LFT | 430. 00000 17200. 00| 305. 00000 12200. 00|
CULVERT EXTENSION 3 FT. X 2 FT. | | |
0059 714-08212 36.000 LFT | 470. 00000 16920. 00| 308. 00000 11088. 00|
CULVERT EXTENSION 3 FT. X 3 FT. | | |
0060 714-08212 20.000 LFT | 535. 00000 10700. 00| 351. 00000 7020. 00|

CULVERT EXTENSION 4 FT. X 3 FT. | | |



| NDl ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTI ES : DUBO S
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRICT
SET- ASI DE :
| (1) 35 0626844 [(2) 35-2040801 |
| RUDOLPH, J.H & QO | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e emmeemeeeooo-
0061 714-08212 16.000 LFT | 720. 00000 11520. 00| 393. 00000 6288. 00|
CULVERT EXTENSION 4 FT. X 4 FT. | | |
0062 714-08212 20.000 LFT | 645. 00000 12900. 00| 485. 00000 9700. 00|
CULVERT EXTENSION 5 FT. X 3 FT. | | |
0063 714-26703 85.000 LFT | 500. 00000 42500. 00| 425. 00000 36125. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |
0064 714-26709 64.000 LFT | 545. 00000 34880. 00| 508. 00000 32512. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 8 FT. X 5 FT. | | |
0065 714-26718 66.000 LFT | 765. 00000 50490. 00| 700. 00000 46200. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 6 FT. | | |
0066 715-02398 1.000 EACH 2000. 00000 2000. 00| 1750. 00000 1750. 00|
SAFETY METAL END SECTION, 6:1, 36 IN. | | [
0067 715-02628 65. 000 EACH| 290. 00000 18850. 00| 325. 00000 21125. 00|
SAFETY METAL END SECTION, 6:1, 15 IN | | |
0068 715-02629 .000 EACH 425. 00000 2550. 00| 495. 00000 2970. 00|
SAFETY METAL END SECTION, 6:1, 18 IN | |
0069 715-02630 1.000 EACH 1100. 00000 1100. 00| 705. 00000 705. 00|
SAFETY METAL END SECTION, 6:1, 24 IN | | |
0070 715-05119 215.000 LFT | 35. 65000 7664. 75| 88. 00000 18920. 00|
PIPE, TYPE 1, CRCULAR 15 IN | | |
0071 715-05121 115.000 LFT | 44. 00000 5060. 00| 78. 00000 8970. 00|
PIPE, TYPE 1, O RCULAR 18 IN. | | [
0072 715-05169 10920. 000 LFT | 23. 50000 256620. 00| 20. 00000 218400. 00|
PIPE, TYPE 3, CRCULAR 15 IN | | |
0073 715-05171 345.000 LFT | 31. 50000 10867. 50| 26. 00000 8970. 00|
PIPE, TYPE 3, CIRCULAR 18 IN | | |
0074 715-05173 200.000 LFT | 53. 00000 10600. 00| 33.00000 6600. 00|
PIPE, TYPE 3, CRCULAR 24 IN | | |
0075 715-05177 200.000 LFT | 65. 00000 13000. 00| 45. 00000 9000. 00|
PIPE, TYPE 3, CIRCULAR 36 IN. | | |
0076 715-05178 75.000 LFT | 85. 00000 6375. 00| 57. 00000 4275. 00|
PIPE, TYPE 3, CRCULAR 42 IN | | |
0077 715-05186 200.000 LFT | 75. 00000 15000. 00| 65. 00000 13000. 00|
PIPE, TYPE 3, CIRCULAR 48 IN | | |
0078 715-05842 1.000 EACH 1700. 00000 1700. 00| 2100. 00000 2100. 00|
CONCRETE ANCHOR, 42 IN. | | |
0079 715-06004 1.000 EACH 1800. 00000 1800. 00| 2300. 00000 2300. 00|

CONCRETE ANCHOR, 48 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTI ES : DUBA S
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35 2040801 |
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e et e e e e e e m e e e e meemmeeoo-
0080 715-06078 1.000 EACH 3400. 00000 3400. 00| 2850. 00000 2850. 00|
SAFETY METAL END SECTION, 6:1, 48 IN. | | |
0081 715-95325 68.000 LFT | 44. 00000 2992. 00| 54. 00000 3672. 00|
I NVERT, CONCRETE PAVED | | |
0082 720- 44000 37.000 EACH 250. 00000 9250. 00| 210. 00000 7770. 00|
CASTING ADJUST TO GRADE | | [
0083 720- 44296 4.000 EACH 1600. 00000 6400. 00| 380. 00000 1520. 00|
CAP | NLET | | [
0084 720- 45045 11.000 EACH 1600. 00000 17600. 00| 1850. 00000 20350. 00|
I NLET, J10 | | [
0085 720-45075 10. 000 EACH 2000. 00000 20000. 00| 2140. 00000 21400. 00|
I NLET, RI13 | | |
0086 725-06858 80.000 LFT | 155. 00000 12400. 00| 134. 00000 10720. 00|
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0087 725-06866 75.000 LFT | 75. 00000 5625. 00| 88. 00000 6600. 00|
Pl PE LI NER, THERMOPLASTIC, 15 IN. | | |
0088 725-06867 70.000 LFT | 90. 00000 6300. 00| 94. 00000 6580. 00|
Pl PE LI NER, THERMOPLASTIC, 18 IN. | | |
0089 801-04308 2.000 EACH 195. 00000 390. 00| 195. 00000 390. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0090 801-06203 16000. 000 LFT | 0. 50000 8000. 00| 0. 35000 5600. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0091 801-06207 8000.000 LFT | 1. 05000 8400. 00| 0. 95000 7600. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0092 801- 06625 31.000 EACH 95. 00000 2945. 00| 95. 00000 2945. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801- 06640 97.000 EACH 135. 00000 13095. 00| 135. 00000 13095. 00|
CONSTRUCTI ON SI GN, A | | |
0094 801-06775 LUMP|  90000. 00000 90000. 00| 143711. 20000 143711. 20
MAI NTAI NI NG TRAFFI C | | |
0095 801-07118 80.000 LFT | 15. 00000 1200. 00| 15. 00000 1200. 00|
BARRI CADE, |11-A | | [
0096 808-06701 1840.000 LFT | 0. 26000 478. 40| 0. 26000 478. 40|
LINE, THERVOPLASTIC, BRCKEN, WHI TE, 4 | | [
IN. I | [
0097 808-06712 11415. 000 LFT | 0. 09000 1027. 35| 0. 09000 1027. 35|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0098 808-06713 151800. 000 LFT | 0. 09000 13662. 00| 0. 09000 13662. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | [
0099 808-06714 83500. 000 LFT | 0. 09000 7515. 00| 0. 09000 7515. 00|

LI NE, PAINT, SCLID, YELLOW 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 067, 894. 28 ROUTE : 64
CALL ORDER : 170 CONTRACT ID : R -27025-A COUNTI ES : DUBO S
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 0626844 | (2) 35-2040801 |
| RUDOLPH, J.H & QO | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0100 808- 75245 7350.000 LFT | 0. 26000 1911. 00| 0. 26000 1911. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
IN. I | I
0101 808- 75297 55.000 LFT | 10. 00000 550. 00| 10. 00000 550. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0102 808- 75300 150.000 LFT | 3. 00000 450. 00| 3. 00000 450. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0103 808- 75340 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0104 808- 75996 1604. 000 EACH 2. 25000 3609. 00| 3. 15000 5052. 60|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0105 808- 75998 1624. 000 EACH 17. 50000 28420. 00| 17. 50000 28420. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0107 402-07787 23650. 000 TON | 28. 50000 674025. 00| 33. 00000 780450. 00|
HVA WEDGE AND LEVEL, TYPE D | | |
0108 304-07783 850.000 TON | 130. 00000 110500. 00] 100. 00000 85000. 00|
HVA PATCHING TYPE D | | |
0109 304-07789 200.000 TON | 60. 00000 12000. 00| 35. 00000 7000. 00|
W DENING W TH HVA, TYPE D | | |
0110 203-02000 270.000 CYS | 10. 00000 2700. 00| 12. 00000 3240. 00|
EXCAVATI ON,  COMMON | | |
0111 211-06827 640.000 TON | 19. 00000 12160. 00| 23. 00000 14720. 00|
B BORROW, 11 AGGREGATE | | |
0112 401-07329 21200.000 TON | 38. 50000 816200. 00| 42.00000 890400. 00|
QC/ QA HVA, 4, 70, SURFACE, 9.5 mm | | |
0113 401-07380 1600. 000 TON | 30. 00000 48000. 00| 35. 00000 56000. 00|
QA HVA, 4, 70, | NTERMVEDI ATE, 12.5 mm | | |
0114 401-07399 23750.000 TON | 26. 50000 629375. 00| 34. 00000 807500. 00|
QA HVA, 4, 70, | NTERMVEDI ATE, 19.0 mm | | |
0115 610-07788 8650.000 TON | 57. 00000 493050. 00 52. 00000 449800. 00|
HVA FOR APPROACHES, TYPE D | | |
0116 105-06657 45.000 MOS | 40. 00000 1800. 00| 100. 00000 4500. 00|
PHONE, CELLULAR | | |
SECTI ON TOTALS | $ 5,125,614. 90| $ 5,480, 000. 00|
------------------------------------------ o m m e m e et o e e e et et e e e e e e e e e e e e e e e e e e e e e e e meeeeeoo-

CONTRACT TOTALS | $ 5,125, 614. 90| $ 5,480, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 709. 60 RQUTE :
CALL CRDER : 180 CONTRACT ID : R -27139-A COUNTI ES @ JACKSON
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/13/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 0674510
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCOR NO. / NAVE BI D LOW Bl D
1  35-1357381 O MARA, DAVE CONTRACTOR $ 434, 726. 50 100. 0000%
2  35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $ 780, 700. 00 179. 5841%
| (1) 35 1357381 | (2) 35-2040801 |
| O MARA, DAVE OONTRACTOR | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUWP| 4000. 00000 4000. 00| 21710. 00000 21710. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110- 01001 LUWP| 11450. 00000 11450.00]  39000. 00000 39000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-01015 LUWP| 2000. 00000 2000. 00| 9000. 00000 9000. 00|
CLEARI NG AND GRUBBI NG | | |
0005 303-01180 3000. 000 TON | 13. 50000 40500. 00| 35. 00000 105000. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0006 303- 04853 2200.000 TON | 10. 00000 22000. 00| 31. 00000 68200. 00|
COVPACTED AGGREGATE , CRUSHER RUN | [ [
0007 303-07449 1100. 000 TON | 16. 00000 17600. 00| 31. 00000 34100. 00|
COVWPACTED AGGREGATE, NO. 73 | | |
0014 406- 05521 49000. 000 SYS | 0. 10000 4900. 00| 0. 04000 1960. 00|
ASPHALT FOR TACK COAT | | |
0016 715-03321 16. 000 EACH 150. 00000 2400. 00| 325. 00000 5200. 00|
SAFETY METAL END SECTION, 6:1, 12 IN. | | |
0017 715-05168 287.000 LFT | 35. 00000 10045. 00| 51. 00000 14637. 00|
Pl PE, TYPE 3, C RCULAR 12 IN. | | |
0018 715- 05203 2832.000 LFT | 7.00000 19824. 00| 14. 00000 39648. 00|
PIPE, TYPE 4, CROULAR 4 IN | | |
0019 718-52610 122.000 CYS | 30. 00000 3660. 00| 48. 00000 5856. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0020 718-99153 1100. 000 SYS | 0. 75000 825. 00| 1. 35000 1485. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0021 802- 03896 76.000 EACH 100. 00000 7600. 00| 75. 00000 5700. 00|
BOLLARD , ROUND | | |
0022 802- 03896 76.000 EACH 35. 00000 2660. 00| 25. 00000 1900. 00|
BOLLARD , SQUARE, REMOVE | | |
0023 802- 04314 8.000 EACH 175. 00000 1400. 00| 125. 00000 1000. 00|

S| GN ASSEMBLY, HANDI CAP | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 466, 709. 60 ROUTE :
CALL ORDER : 180 CONTRACT ID : R -27139-A COUNTI ES : JACKSON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35 2040801 [
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR , ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeaooo-
0025 105-07039 6.000 MOS | 1500. 00000 9000. 00| 1560. 00000 9360. 00|
FIELD OFFI CE, B | [ |
0026 306-08043 1000. 000 SYS | 6. 00000 6000. 00| 4. 00000 4000. 00|
M LLING TRANSI TI ON | [ [
0027 621-06570 50.000 CYS | 60. 00000 3000. 00| 120. 00000 6000. 00|
TOP SOl L | | [
0028 211-02060 50.000 CYS | 30. 00000 1500. 00| 50. 00000 2500. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0029 205-06931 150.000 TON | 20. 00000 3000. 00| 32. 00000 4800. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0030 615-06496 10. 000 EACH 50. 00000 500. 00| 110. 00000 1100. 00|
PARKI NG BARRI ER | | |
0031 615-97768 280.000 EACH 15. 00000 4200. 00| 20. 00000 5600. 00|
PARKI NG BARRI ER, RESET | | |
0032 202-04791 280.000 EACH| 10. 00000 2800. 00| 17. 00000 4760. 00|
PARKI NG BARRI ER,  REMOVE | | [
0033 808-97664 13.000 EACH 175. 00000 2275. 00| 167. 00000 2171. 00|
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI G, | | |
HANDI CAP SYMBOL | | [
0034 808-06713 5000. 000 LFT | 0. 40000 2000. 00| 0. 30000 1500. 00|
LINE, PAINT, SOLID, VHTE, 4 IN | | |
0035 805-96014 7000. 000 LFT | 0. 50000 3500. 00| 2. 00000 14000. 00|
SAW CUT, FULL DEPTH | | |
0036 203-02000 500. 000 CYS | 30. 00000 15000. 00| 33. 00000 16500. 00|
EXCAVATI ON, COVMMON | | |
0037 402-07434 3700.000 TON | 41. 00000 151700. 00| 66. 00000 244200. 00|
HVA SURFACE, TYPE C | |
0038 402-07438 1400.000 TON | 40. 00000 56000. 00| 60. 00000 84000. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0039 402-07451 240.000 TON | 50. 00000 12000. 00| 62. 00000 14880. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0040 621- 06559 8000. 000 SYS | 0. 50000 4000. 00| 0. 30000 2400. 00|
MULCHED SEEDI NG R | | |
0041 621-01004 1.000 EACH 600. 00000 600. 00| 535. 00000 535. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0042 203-02070 100.000 CYS | 30. 00000 3000. 00| 50. 00000 5000. 00|
BORROW | | [
0043 808- 75320 10. 000 EACH 75. 00000 750. 00| 58. 00000 580. 00|

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 07/ 28/ 04
PAGE : 180 -3

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 709. 60 ROUTE :
CALL ORDER : 180 CONTRACT ID : R -27139-A COUNTI ES : JACKSON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1357381 | (2) 352040801 |
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-
0044 808-06714 9750. 000 LFT | 0. 25000 2437. 50| 0. 20000 1950. 00|
LINE, PAINT, SOLID, YELLOW 4 IN | |
0045 808-75297 120.000 LFT | 5. 00000 600. 00| 3.90000 468. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $  434,726.50| $ 780, 700. 00|
------------------------------------------ o
CONTRACT TOTALS | $  434,726.50] $ 780, 700. 00|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 200
LETTI NG DATE : 07/20/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE :

CONTRACT ID : R -27295-A COUNTI ES : ALLEN

DATE : 07/28/ 04
PAGE : 200 -1

1  35-1374866
2  35-1139301
3  35-1057237

DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 05/31/05 COMPLETI ON DATE
URBAN PRQJECT( S)
TOTAL
BID
$ 1,427,008. 30
$ 1,429, 105.13
$ 1,517, 856.80

100. 0000%
100. 1469%
106. 3663%




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 206 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 371, 730. 31 ROUTE : 218
CALL ORDER : 206 CONTRACT ID : R -27376-B COUNTI ES : CASS
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/22/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3809007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1325036 DEI CHVAN EXCAVATI NG CO $  389,904.86 100. 0000%
| (1) 35- 1325036 | |
| DEI CHVAN EXCAVATI NG CO | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUVP| 5338. 00000 5338. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 9.000 MOS | 2490. 00000 22410. 00| |
FIELD CFFI CE, B | [ |
0003 110-01001 LUMP|  18650. 00000 18650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4340. 00000 4340. 00| [
CLEARI NG RI GHT OF WY | | |
0005 202-01000 LUMP|  10851. 00000 10851. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-02241 51.000 m | 14. 00000 714. 00| |
GUARDRAI L, REMOVE | | [
0007 203-02000 130.000 n8 | 19. 00000 2470. 00| |
EXCAVATI ON,  COMMON | [ |
0008 203-02070 1575.000 n8 | 25. 10000 39532. 50| |
BORROW | [ [
0009 205- 06932 20.000 m | 33. 40000 668. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205-06937 598.000 m | 5. 00000 2990. 00| |
TEMPORARY SI LT FENCE | [ [
0011 207-07502 2967.000 n2 | 6. 45000 19137. 15| |
SUBGRADE TREATMENT, TYPE D | | [
0012 211-07454 242.000 n8 | 23. 75000 5747. 50| |
STRUCTURE BACKFI LL | [ |
0013 301-07448 696.000 My | 14. 75000 10266. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 304-07493 47.000 My | 102. 00000 4794. 00| [
W DENI NG WTH HVA, TYPE B | | |
0015 306-08033 240.000 n2 | 11. 70000 2808. 00| |
I I

M LLING ASPHALT, 25 mm



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 206 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 371, 730. 31 ROUTE : 218
CALL ORDER : 206 CONTRACT ID : R -27376-B COUNTI ES : CASS
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35- 1325036 | |
| DEI CHVAN EXCAVATI NG CO | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e et et et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0016 306-08043 176.000 n2 | 14. 30000 2516. 80| |
M LLING TRANSI TI ON | | |
0017 402-07432 240.000 My | 72. 40000 17376. 00| |
HVA SURFACE, TYPE A | | |
0018 402-07433 221.000 My | 72. 40000 16000. 40| |
HVA SURFACE, TYPE B [ | [
0019 402-07438 357.000 My | 67. 90000 24240. 30| |
HVA | NTERVEDI ATE, TYPE B [ | [
0020 402-07441 646.000 My | 66. 74000 43114. 04 |
HVA BASE, TYPE B | [ |
0021 404-05511 1332.000 n2 | 3.39000 4515, 48| |
SEAL COAT, 2 | | |
0022 404-05514 2135.000 n2 | 4.52000 9650. 20| |
SEAL COAT, 5 | | |
0023 405- 05517 2.000 My | 848. 41000 1696. 82| |
ASPHALT FOR PRI ME COAT [ | [
0024 406- 05520 1.000 My | 1696. 81000 1696. 81 |
ASPHALT FOR TACK COAT | | [
0025 601-02800 1.000 EACH 905. 00000 905. 00| |
GUARDRAI L TRANSI TI ON, TGT | | |
0026 601-06854 2.000 EACH 2483. 00000 4966. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0027 601-94689 3.000 EACH 2398. 20000 7194. 60| |
GUARDRAI L END TREATMENT, CS | | |
0028 601-97774 1.000 EACH 1244. 50000 1244. 50| |
GUARDRAI L END TREATMENT, OS, SPARE | [ [
PARTS PACKAGE [ | |
0029 601-99105 713.000 m | 43. 00000 30659. 00| [
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 615-06490 3.000 EACH 152. 75000 458. 25| |
RIGHT OF VAY MARKER | | |
0031 615- 06505 2.000 EACH 673. 10000 1346. 20| |
MONUVENT, B | [ [
0032 615-06530 1.000 EACH 684. 38000 684. 38 |
POST, BENCHVARK | | |
0033 616-02320 632.000 n2 | 3. 50000 2212. 00| |
GEOTEXTI LES | | |
0034 616-06405 529.000 My | 25. 00000 13225. 00| [
RI PRAP, REVETMENT | |
0035 621-01004 1.000 EACH 226. 50000 226. |
I
I

SEEDI NG [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 206 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 371, 730. 31 ROUTE : 218
CALL ORDER : 206 CONTRACT ID : R -27376-B COUNTI ES : CASS
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35- 1325036 | |
| DEI CHVAN EXCAVATI NG CO | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e e et e e et e e e e o et e e e m e e e e e e e e e eemeemeeooo-
0036 621-06559 2376.000 n2 | 0. 85000 2019. 60| |
MULCHED SEEDI NG, R | [ |
0037 622-52436 1.000 EACH 28. 50000 28. 50| |
SIGN, DO NOT MOW OR SPRAY | | |
0038 622-91786 50.000 EACH 12. 75000 637. 50| |
SEEDLI NG | | |
0039 702-90915 4.000 n8 | 2940. 00000 11760. 00| |
CONCRETE, A | | |
0040 702-94656 5.000 n8 | 1828. 00000 9140. 00| |
CONCRETE, B | | [
0041 703-51030 587.000 kg | 2. 75000 1614. 25| |
REI NFORCI NG STEEL | [ |
0042 715-05128 24.000 m | 650. 00000 15600. 00| |
PIPE, TYPE 1, O RCULAR 1200 mm | | |
0043 715- 46000 1.000 EACH 250. 00000 250. 00| |
Pl PE END SECTION, 300 mm | | |
0044 715-90588 10.000 m | 82. 00000 820. 00| |
PI PE, RELAID, 300 mm | | |
0045 721-43045 1.000 EACH 4316. 00000 4316. 00| |
AUTOVATI C DRAI NAGE GATE, 1200 nm | [ [
0046 801-04308 2.000 EACH 148. 00000 296. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0047 801-06625 39.000 EACH 80. 00000 3120. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801-06640 11.000 EACH 102. 00000 1122. 00| |
CONSTRUCTI ON SIGN, A | | |
0049 801-06645 6.000 EACH 22. 65000 135. 90| |
CONSTRUCTI ON SIGN, B | | |
0050 801-06775 LUP| 1220. 00000 1220. 00| |
MAI NTAI NIl NG TRAFFI C [ [ [
0051 801-07118 29.000 m | 28. 28000 820. 12| |
BARRI CADE, I11-A [ | [
0052 801-07119 14.000 m | 38. 50000 539. 00| |
BARRI CADE, I11-B | | [
0053 808-06703 716.000 m | 2. 26000 1618. 16| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0054 808- 75240 90.000 m | 2. 26000 203. 40| [
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
SECTI ON TOTALS | $ 389, 904. 86| |

CONTRACT TOTALS |




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 212
LETTI NG DATE : 07/20/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

07/ 28/ 04
212 -1

DATE :
PAGE :

ROUTE :
CONTRACT ID : R -27444-B COUNTI ES : WABASH
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/04/05 COMPLETI ON DATE
URBAN PRQJECT( S)
TOTAL
BID

1 35-0997978 PHEND & BROMAN, | NC

$ 3,339,855 25

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/
PAGE : 220 -1

04

ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT ID : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 2126025
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $  449,624.25 100. 0000%
2 351139301 E & B PAING |NC $  470,105.77 104. 5552%
3 351120685 WALSH & KELLY INC $ 540, 909. 65 120. 3025%
4  35-1065659 BROOKS CONSTRUCTI ON COVPANY | NC $  551,214.60 122. 5944%
5 350997978 PHEND & BROWN, | NC. $ 553,404, 20 123. 0814%
| (1) 350918397 | (2) 351139301 | (3) 35-1120685
| R'ETH RILEY CONSTRUCTION | E & B PAVING | NC. | WALSH & KELLY | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e o e e et m et e e e e e e e e et e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I |
0001 105-06845 LUMP|  20030. 00000 20030. 00|  20000. 00000 20000. 00|  18000. 00000 18000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 8.000 M5 | 1700. 00000 13600. 00| 800. 00000 6400. 00| 1500. 00000 12000. 00
FIELD OFFI CE, B | [ [
0003 110-01001 LUMP|  22480. 00000 22480.00|  23500. 00000 23500.00|  27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 201-52370 LUMP| 8990. 00000 8990. 00| 9400. 00000 9400. 00| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WAY | [ [
0005 202-74035 10. 000 EACH| 28. 00000 280. 00| 20. 00000 200. 00| 28. 00000 280. 00
SIGN, REMOVE | |
0006 203-02000 6707.000 n8 | 13. 00000 87191. 00| 9. 19000 61637. 33| 20. 00000 134140. 00
EXCAVATI ON,  COMMON | | |
0007 205-06932 40.000 m | 30. 49000 1219. 60| 30. 49000 1219. 60| 30. 49000 1219. 60
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 1245.000 m | 4.10000 5104. 50| 4.10000 5104. 50| 4.10000 5104. 50
TEMPORARY SI LT FENCE | | |
0009 207-07500 4910.000 n2 | 4. 00000 19640. 00| 12. 25000 60147. 50| 14. 00000 68740. 00
SUBGRADE TREATMENT, TYPE C | |
0010 211-07454 176.000 n8 | 17. 50000 3080. 00| 12. 53000 2205. 28| 13. 00000 2288. 00
STRUCTURE BACKFI LL | | |
0011 301-07448 2239.000 My | 19. 00000 42541. 00| 15. 28000 34211. 92| 17. 00000 38063. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0012 303-04075 65.000 My | 40. 00000 2600. 00| 30. 85000 2005. 25| 35. 00000 2275.00
COVPACTED AGGREGATE, O, 73 | |
0013 306-08043 60.000 n2 | 23. 00000 1380. 00| 12. 16000 729. 60| 20. 00000 1200. 00

M LLING TRANSITI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT ID : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1139301 | (3) 35-1120685
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | WALSH & KELLY I NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0014 401-06264 LUMP] 2000. 00000 2000. 00 1. 00000 1. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMA | | |
0015 401-07333 390.000 My | 51. 00000 19890. 00| 54. 81000 21375. 90| 60. 00000 23400. 00
QC/ QA HWVA, 2. 76, SURFACE, 9.5 nm | | |
0016 401-07335 55.000 My | 72. 00000 3960. 00| 70. 94000 3901. 70| 80. 00000 4400. 00
QC/ QA HWVA, 4, 76, SURFACE, 9.5 nm | | |
0017 401-07402 1290.000 My | 37. 00000 47730. 00| 37. 15000 47923. 50 41. 30000 53277. 00
QC/ QA HWVA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0018 401-07404 95.000 My | 47.00000 4465. 00| 48. 70000 4626. 50| 62. 00000 5890.00
QC/ QA HWVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | |
0019 401-07409 420.000 My | 37. 00000 15540. 00| 42. 06000 17665. 20| 40. 00000 16800. 00
QC/ QA HWA, 4, 64, BASE, 25.0 nm | | |
0020 405-05517 1.000 My | 1. 00000 1. 00| 1. 00000 1. 00 250. 00000 250. 00
ASPHALT FOR PRI ME COAT | [ [
0021 406- 05520 2.000 My | 1. 00000 2. 00| 189. 00000 378. 00| 300. 00000 600. 00
ASPHALT FOR TACK COAT | |
0022 601-06854 2.000 EACH 2250. 00000 4500. 00| 2100. 00000 4200. 00| 2100. 00000 4200. 00
GUARDRAI L, WBEAM NESTED | [ [
0023 601-94689 4.000 EACH 2700. 00000 10800. 00| 2516. 14000 10064. 56| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-99105 217.000 m | 44, 25000 9602. 25| 39. 00000 8463. 00| 39. 00000 8463. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07486 95.000 My | 75. 00000 7125. 00| 97. 05000 9219. 75| 60. 00000 5700. 00
HVA FOR APPROACHES, TYPE A | |
0026 611-06497 3.000 EACH 180. 00000 540. 00| 160. 00000 480. 00| 160. 00000 480. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0027 615-06490 31.000 EACH 113. 00000 3503. 00| 130. 00000 4030. 00| 130. 00000 4030. 00
RIGHT OF WAY MARKER | |
0028 615-06515 2.000 EACH 125. 00000 250. 00| 200. 00000 400. 00| 200. 00000 400. 00
MONUMENT, D | | |
0029 615-06530 1.000 EACH 560. 00000 560. 00| 600. 00000 600. 00| 600. 00000 600. 00
POST, BENCHVARK | [ |
0030 616-02320 82.000 n2 | 6. 00000 492. 00| 4. 49000 368. 18] 6. 00000 492. 00
GEOTEXTI LES | | |
0031 616-06405 67.000 My | 50. 00000 3350. 00| 48. 71000 3263. 57| 30. 00000 2010. 00
Rl PRAP, REVETMENT | | |
0032 621-01004 3.000 EACH 375. 00000 1125. 00| 375. 00000 1125. 00| 375. 00000 1125. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0033 621- 06545 1.000 My | 568. 00000 568. 00| 568. 00000 568. 00| 568. 00000 568. 00
|

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 220 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT ID : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 351139301 | (3) 35-1120685
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | WALSH & KELLY I NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e eemmeemee—ooo-
0034 621-06553 300.000 kg | 5. 97000 1791. 00 5. 97000 1791. 00| 5. 97000 1791. 00
SEED M XTURE, R | | |
0035 621-06565 7.000 My | 433. 00000 3031. 00| 433. 00000 3031. 00| 433. 00000 3031. 00
MULCH NG MATERI AL | |
0036 621-06570 590.000 n8 | 31. 00000 18290. 00| 15. 00000 8850. 00| 12. 00000 7080. 00
TOP SO L | | |
0037 621-06574 374.000 n2 | 6. 45000 2412. 30| 6. 45000 2412. 30| 6. 45000 2412. 30
SODDI NG | | |
0040 715-05121 15.000 m | 85. 00000 1275. 00| 131. 21000 1968. 15| 110. 00000 1650. 00
PIPE, TYPE 1, CIRCULAR 450 nm | [ [
0041 715-05123 95.000 m | 55. 00000 5225. 00| 142. 17000 13506. 15| 110. 00000 10450. 00
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0042 801-06207 2080.000 m | 2. 80000 5824. 00| 3. 53000 7342. 40| 2. 65000 5512. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [
0043 801- 06625 12.000 EACH 65. 00000 780. 00| 65. 00000 780. 00| 65. 00000 780. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 6.000 EACH 200. 00000 1200. 00| 79. 00000 474. 00| 79. 00000 474. 00
CONSTRUCTI ON SI GN, A | | |
0045 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |
0046 801-06710 120.000 DAY | 12. 00000 1440. 00| 12. 00000 1440. 00| 12. 00000 1440. 00
FLASHI NG ARROW S| GN | | |
0047 801-06775 LUMP|  19087. 00000 19087.00]  37900. 00000 37900. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0048 801-07119 64.000 m | 18. 00000 1152. 00| 35. 00000 2240. 00| 35. 00000 2240.00
BARRI CADE, I11-B | |
0049 801-09133 2.000 EACH 3200. 00000 6400. 00| 3300. 00000 6600. 00| 3300. 00000 6600. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0050 802-05701 45.000 m | 37. 45000 1685. 25| 44. 50000 2002. 50| 44. 50000 2002. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0051 802-76025 5.000 n2 | 241. 00000 1205. 00| 121. 00000 605. 00| 121. 00000 605. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm THI CKNESS | |
0052 802- 76035 3.000 n2 | 186. 25000 558. 75 127. 00000 381. 00| 127. 00000 381. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm TH CKNESS | [ [
0053 808-03631 2305.000 m | 1. 40000 3227. 00| 1. 25000 2881. 25| 1. 25000 2881. 25
LINE, EPOXY, SOLID, WA TE, 100 nm | [ [
0054 808- 03632 2085.000 m | 1. 40000 2919. 00| 1. 25000 2606. 25| 1. 25000 2606. 25
I I

LI NE, EPOXY, SOLID, YELLOW 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 220 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT 1D : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1139301 | (3) 35-1120685
| RIETH RILEY CONSTRUICTION  |E & B PAVING | NC. | WALSH & KELLY I NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeeoo-
0055 808-06716 2080.000 m | 0. 82000 1705. 60| 1. 64000 3411. 20| 1. 64000 3411. 20
LI NE, REMOVE | | |
0056 808- 74805 17.000 m | 30. 50000 518. 50| 19. 90000 338. 30| 19. 90000 338.30
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm | | |
0057 808- 75996 115.000 EACH| 4. 50000 517. 50] 6. 60000 759. 00| 4. 00000 460. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0058 808- 75998 115.000 EACH| 33. 40000 3841. 00| 16. 25000 1868. 75| 16. 25000 1868. 75
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | [
0059 715- 46020 2.000 EACH 350. 00000 700. 00| 362. 92000 725. 84| 450. 00000 900. 00
Pl PE END SECTION, 600 mm | | [
0060 715-46010 2.000 EACH 300. 00000 600. 00| 337. 92000 675. 84] 300. 00000 600. 00
Pl PE END SECTION, 450 mm | | |
SECTI ON TOTALS [ $ 449, 624. 25| $ 470, 105. 77| $ 540, 909. 65
------------------------------------------ o m m o m et o e et e et e m e e e e e e et e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 449, 624. 25| $ 470, 105. 77| $

540, 909. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 220 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT 1D : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 35 0997978 |

| BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC. |
LINE NO/ I TEM CODE / ALT |

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m m m et b e e e e e m e e e e e e e e

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[

[ I
0001 105-06845 LUWP| 9315. 00000 9315. 00| 22500. 00000 22500. 00|

CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07039 8.000 MOS | 1640. 00000 13120. 00| 600. 00000 4800. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUVP|  27500. 00000 27500. 00|  66000. 00000 66000. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5000. 00000 5000.00|  11000. 00000 11000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 74035 10. 000 EACH 1. 00000 10. 00| 28. 00000 280. 00|
SIGN, REMOVE | | [
0006 203-02000 6707.000 18 | 17. 43000 116903. 01| 14. 50000 97251. 50|
EXCAVATI ON, COMVON | | [
0007 205-06932 40.000 m | 30. 49000 1219. 60| 31. 00000 1240. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 1245.000 m | 4.10000 5104. 50| 4.10000 5104. 50|
TEMPORARY SI LT FENCE | | |
0009 207-07500 4910.000 n2 | 14. 98000 73551. 80| 16. 50000 81015. 00|
SUBGRADE TREATMENT, TYPE C | | |
0010 211-07454 176.000 18 | 12. 57000 2212. 32| 15. 50000 2728. 00|
STRUCTURE BACKFI LL | [ [
0011 301-07448 2239.000 My | 16. 25000 36383. 75| 19. 50000 43660. 50|
COMPACTED AGGREGATE, NO 53, BASE | | [
0012 303-04075 65.000 My | 25. 64000 1666. 60| 35. 00000 2275. 00|
COVPACTED AGGREGATE, O, 73 | | |
0013 306-08043 60.000 n2 | 13. 00000 780. 00| 20. 00000 1200. 00|
M LLING TRANSI TI ON | | |
0014 401-06264 LUMP| 1820. 00000 1820. 00| 1. 00000 1. 00|
PROFI LOGRAPH, HMA | | |
0015 401-07333 390.000 My | 61. 88000 24133. 20| 55. 00000 21450. 00|
QC/ QA HWVA, 2. 76, SURFACE, 9.5 nm | | |
0016 401-07335 55.000 My | 76. 37000 4200. 35 65. 00000 3575. 00|
QC/ QA HVA, 4, 76, SURFACE, 9.5 mm | | [
0017 401-07402 1290.000 My | 57. 68000 74407. 20| 41. 00000 52890. 00|
QA HVA 2, 76, | NTERMEDI ATE, 19.0 nmm | | |

0018 401-07404 95.000 My | 57. 93000 5503. 35| 50. 00000 4750. 00|
QA HVA 4, 76, | NTERMEDI ATE, 19.0 nm | | |
0019 401-07409 420.000 My | 49. 67000 20861. 40| 44. 00000 18480. 00|
QA HVA, 4, 64, BASE, 25.0 nm | | |

0020 405-05517 1.000 My | 0. 01000 0. 01 1. 00000 1. 00|

ASPHALT FCR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 220 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT 1D : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 35 0997978 |

| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC. [
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0021 406- 05520 2.000 My | 385. 88000 771. 76| 200. 00000 400. 00|
ASPHALT FOR TACK COAT | | |
0022 601-06854 2.000 EACH 2100. 00000 4200. 00| 2250. 00000 4500. 00|
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 4.000 EACH 2200. 00000 8800. 00| 2150. 00000 8600. 00|
GUARDRAI L END TREATMENT, OS | | [
0024 601-99105 217.000 m | 39. 00000 8463. 00| 44. 25000 9602. 25|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0025 610-07486 95.000 My | 83. 76000 7957. 20| 70. 00000 6650. 00|
HVA FOR APPROACHES, TYPE A | | |
0026 611-06497 3.000 EACH 160. 00000 480. 00| 180. 00000 540. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0027 615-06490 31.000 EACH 130. 00000 4030. 00| 113. 00000 3503. 00|
RIGHT OF WAY MARKER | | |
0028 615-06515 2.000 EACH 200. 00000 400. 00| 125. 00000 250. 00|
MONUVENT, D | [ [
0029 615- 06530 1.000 EACH 600. 00000 600. 00| 560. 00000 560. 00|
POST, BENCHVARK | | [
0030 616-02320 82.000 n2 | 7. 62000 624. 84| 3.00000 246. 00|
GEOTEXTI LES | | |
0031 616- 06405 67.000 My | 38. 74000 2595. 58] 35. 00000 2345. 00|
Rl PRAP, REVETMENT | | |
0032 621-01004 3.000 EACH 375. 00000 1125. 00| 375. 00000 1125. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 1.000 My | 568. 00000 568. 00| 568. 00000 568. 00|
FERTI LI ZER | | |
0034 621-06553 300.000 kg | 5. 97000 1791. 00| 6. 00000 1800. 00|
SEED M XTURE, R | | |
0035 621-06565 7.000 My | 433. 00000 3031. 00| 433. 00000 3031. 00|
MULCHI NG MATERI AL [ [ [
0036 621-06570 590.000 n8 | 0. 01000 5. 90| 10. 00000 5900. 00|
TOP SO L | | |
0037 621-06574 374.000 n2 | 6. 45000 2412. 30| 6. 45000 2412. 30|
SODDI NG | | |
0040 715-05121 15.000 m | 91. 83000 1377. 45| 100. 00000 1500. 00|
PIPE, TYPE 1, CIRCULAR 450 nm [ [ |
0041 715-05123 95.000 m | 93. 41000 8873. 95| 110. 00000 10450. 00|
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |
0042 801- 06207 2080.000 m | 2. 80000 5824. 00| 2. 80000 5824. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 220 -7
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT ID : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35- 1065659 | (5) 35-0997978 |
| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T N T N N T T N NS
0043 801- 06625 12.000 EACH| 65. 00000 780. 00| 65. 00000 780. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0044 801- 06640 6.000 EACH 200. 00000 1200. 00| 200. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | |
0045 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00|
CONSTRUCTI ON SIGN, B | | |
0046 801-06710 120. 000 DAY | 0. 01000 1. 20| 12. 00000 1440. 00|
FLASH NG ARROW S| GN | | |
0047 801-06775 LUMP|  35104. 81000 35104.81|  17400. 00000 17400. 00|
MAI NTAI NI NG TRAFFI C | | [
0048 801-07119 64.000 m | 18. 00000 1152. 00| 18. 00000 1152. 00|
BARRI CADE, |11-B | | [
0049 801-09133 2.000 EACH| 3200. 00000 6400. 00| 3200. 00000 6400. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0050 802- 05701 45.000 m | 60. 00000 2700. 00| 37. 45000 1685. 25|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | [
0051 802-76025 5.000 n2 | 175. 50000 877. 50| 241. 00000 1205. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | [ [
0052 802-76035 3.000 n2 | 185. 50000 556. 50| 186. 25000 558. 75|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |
0053 808- 03631 2305.000 m | 1. 40000 3227. 00| 1. 25000 2881. 25|
LI NE, EPOXY, SOLID, WH TE, 100 mm | | |
0054 808- 03632 2085.000 m | 1. 40000 2919. 00| 1. 25000 2606. 25|
LI NE, EPOXY, SOLID, YELLOW 100 mm | | |
0055 808- 06716 2080.000 m | 0. 82000 1705. 60| 0. 82000 1705. 60|
LI NE, REMOVE | | |
0056 808-74805 17.000 m | 30. 50000 518. 50| 19. 90000 338. 30|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | [ |
600 mm | [ [
0057 808- 75996 115. 000 EACH| 4.50000 517. 50| 5. 00000 575. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | [
0058 808- 75998 115.000 EACH| 33. 40000 3841. 00| 16. 25000 1868. 75|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0059 715-46020 2.000 EACH| 636. 22000 1272. 44| 475. 00000 950. 00|
Pl PE END SECTI ON, 600 mm | | |
0060 715-46010 2.000 EACH 359. 24000 718. 48| 275. 00000 550. 00|

Pl PE END SECTION, 450 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04

PAGE : 220 -8
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 662, 651. 64 ROUTE : 6
CALL ORDER : 220 CONTRACT 1D : R -27509-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (4) 351065659 | (5) 35-0997978 |

| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROMWN, | NC. [
LINE NO/ ITEM CODE / ALT

I | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e e et e e et e e e e o et e e e m e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 551, 214. 60| $  553,404. 20|
------------------------------------------ o m m e et o e e et et et e e e e e e e e et e e e e e e e e e meemee—o-

CONTRACT TOTALS | $ 551, 214. 60| $ 553, 404. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 230 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 638, 298. 20 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -27587-A COUNTI ES : PORTER
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 11/12/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9946066
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1035700 BUCKO CONSTRUCTI ON $  589,873.19 100. 0000%
2 351120685 WALSH & KELLY I NC $  665,167.95 112. 7645%
3 350918397 R ETH R LEY CONSTRUCTI ON $  736,931.13 124. 9304%
| (1) 351035700 | (2) 35 1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | NC | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m et o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I |
0001 105-06845 LUMP|  20000. 00000 20000. 00|  12000. 00000 12000. 00| 9435. 00000 9435. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 M5 | 2000. 00000 12000. 00| 3000. 00000 18000. 00| 2941. 00000 17646. 00
FIELD OFFI CE, B | [ [
0003 110-01001 LUMP|  29000. 00000 29000. 00|  35600. 00000 35600. 00|  75510. 00000 75510. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 201-52370 LUMP| 3690. 00000 3690.00]  12000. 00000 12000.00|  14700. 00000 14700. 00
CLEARI NG RI GHT OF WAY | | [
0005 203-02000 1835.000 CYS | 16. 50000 30277. 50| 15. 50000 28442. 50| 20. 00000 36700. 00
EXCAVATI ON, COMVON | | [
0006 203-02070 9229.000 CYS | 12. 50000 115362. 50]| 10. 50000 96904. 50| 17. 00000 156893. 00
BORROW | | [
0007 205-04931 3.000 EACH 850. 00000 2550. 00| 800. 00000 2400. 00| 332. 00000 996. 00
SEDI MENT TRAP | | |
0008 205- 06932 430.000 LFT | 8. 40000 3612. 00| 7.90000 3397. 00| 9. 30000 3999. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205-06933 3.000 EACH 150. 00000 450. 00| 100. 00000 300. 00| 117. 65000 352. 95
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 205-06937 150.000 LFT | 7..80000 1170. 00| 7. 06000 1059. 00| 8. 30000 1245. 00
TEMPORARY SI LT FENCE | |
0011 207-07498 2584.000 SYS | 11. 75000 30362. 00| 15. 95000 41214. 80| 5. 00000 12920. 00
SUBGRADE TREATMENT, TYPE A | | |
0012 211-07454 234.000 CYS | 1. 00000 234. 00| 5. 65000 1322. 10| 16. 45000 3849. 30
STRUCTURE BACKFI LL | | |
0013 301-07448 1959.000 TON | 14. 60000 28601. 40 12. 00000 23508. 00| 19. 00000 37221. 00
COMPACTED AGGREGATE, NO 53, BASE | |
0014 401-07332 380.000 TON | 47.00000 17860. 00| 50. 00000 19000. 00| 46. 00000 17480. 00

QT QA HWA, 1, 76, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/ 04
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 638, 298. 20 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -27587-A COUNTI ES : PORTER
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 1035700 | (2) 35 1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY INC | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0015 401- 07335 427.000 TON | 47. 00000 20069. 00| 50. 00000 21350. 00| 50. 00000 21350. 00
QC/ QM HMA, 4, 76, SURFACE, 9.5 mm | | [
0016 401- 07404 712.000 TON | 36. 40000 25916. 80| 40. 00000 28480. 00| 43. 00000 30616. 00
QU QA HVA, 4, 76, | NTERVEDI ATE, 19.0 mj | |
0017 401-07406 1139.000 TON | 30. 30000 34511. 70| 40. 00000 45560. 00| 35. 00000 39865. 00
QC/ QA HMA, 1, 64, BASE, 25.0 nm | | |
0018 401- 07409 1993.000 TON | 29. 75000 59291. 75| 40. 00000 79720. 00| 35. 00000 69755. 00
QC/ QM HMA, 4, 64, BASE, 25.0 nm | | |
0019 401-07429 1083.000 TON | 30. 00000 32490. 00| 40. 00000 43320. 00| 40. 00000 43320. 00
QU QA HVA, 5, 76, | NTERMVEDI ATE, C19 nm | | |
0020 406- 05520 5.000 TON | 540. 00000 2700. 00| 300. 00000 1500. 00| 161. 75000 808. 75
ASPHALT FOR TACK COAT | [ [
0021 605-06210 561.000 LFT | 40. 50000 22720. 50| 85. 00000 47685. 00| 32. 00000 17952. 00
CENTER CURB, C, CONCRETE [ [ [
0022 621-01004 1.000 EACH 975. 00000 975. 00| 975. 00000 975. 00| 1147. 06000 1147. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0023 621- 06545 1.000 TON | 805. 00000 805. 00| 683. 00000 683. 00| 803. 53000 803. 53
FERTI LI ZER | | |
0024 621-06548 36.000 LBS | 25. 00000 900. 00| 25. 00000 900. 00| 29. 40000 1058. 40
SEED M XTURE, CV | | |
0025 621- 06554 533.000 LBS | 4. 55000 2425. 15| 4. 13000 2201. 29| 4. 85000 2585, 05
SEED M XTURE, U | | [
0026 621- 06565 7.000 TON | 580. 00000 4060. 00| 521. 00000 3647. 00| 612. 94000 4290. 58
MULCH NG MATERI AL | | [
0027 621-06574 1978.000 SYS | 4. 45000 8802. 10| 4. 02000 7951. 56| 4. 73000 9355. 94
SODDI NG | | [
0028 715-05048 2585. 000 LFT | 4. 00000 10340. 00| 7.00000 18095. 00| 4. 51000 11658. 35
Pl PE, TYPE 4, C/RCULAR 6 IN | | |
0029 715- 05053 207.000 LFT | 18. 20000 3767. 40| 7. 00000 1449. 00| 15. 45000 3198. 15
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0030 715-05151 672.000 LFT | 22. 80000 15321. 60| 26. 70000 17942. 40| 26. 50000 17808. 00
Pl PE, TYPE 2, G RCULAR 15 IN | | |
0031 715-46005 4.000 EACH 150. 00000 600. 00| 575. 00000 2300. 00| 330. 70000 1322. 80
Pl PE END SECTION, 15 IN. | | |
0032 718-06531 7.000 EACH 600. 00000 4200. 00| 200. 00000 1400. 00| 823. 53000 5764. 71
OUTLET PROTECTOR, 3 | | |
0033 718-52610 233.000 CYS | 27. 50000 6407. 50| 30. 00000 6990. 00| 33. 05000 7700. 65
AGCGREGATE FOR UNDERDRAI NS | [ |
0034 720-45030 2.000 EACH 975. 00000 1950. 00| 1470. 00000 2940. 00| 944. 07000 1888. 14

I NLET, E7 |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 638, 298. 20 ROUTE
CALL ORDER : 230 CONTRACT ID : R -27587-A COUNTI ES : PORTER
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351035700 | (2) 35 1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | VALSH & KELLY | NC | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e memmee—eaaoo-
0035 720- 45035 1.000 EACH 1000. 00000 1000. 00| 1470. 00000 1470. 00| 944. 06000 944. 06
INLET, F7 | | |
0036 720-45141 2.000 EACH 3100. 00000 6200. 00| 2820. 00000 5640. 00| 3599. 83000 7199. 66
INLET, H5, MODI FIED | | |
0037 720-45410 1.000 EACH 1325. 00000 1325. 00) 1745. 00000 1745. 00| 2046. 96000 2046. 96
MANHOLE, C4 | | |
0038 801-06207 4205.000 LFT | 0. 95000 3994. 75| 0. 85000 3574. 25| 1. 00000 4205. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I [ I
0039 801-06640 21.000 EACH 110. 75000 2325. 75| 82. 00000 1722. 00| 96. 45000 2025. 45
CONSTRUCTI ON SIGN, A | | |
0040 801- 06645 2.000 EACH 66. 75000 133. 50] 36. 00000 72. 00| 42. 35000 84. 70
CONSTRUCTI ON SI GN, B | | |
0041 801-06710 180.000 DAY | 13. 00000 2340. 00| 10. 00000 1800. 00| 11. 75000 2115. 00
FLASHI NG ARROW S| GN | | |
0042 801-06775 LUMP| 4750. 00000 4750. 00| 5000. 00000 5000.00]  20900. 00000 20900. 00
MAI NTAI NI NG TRAFFI C |
0043 801-07119 60.000 LFT | 12. 00000 720. 00| 14. 40000 864. 00| 16. 95000 1017. 00
BARRI CADE, |11-B |
0044 802-05701 91.000 LFT | 10. 40000 946. 40| 10. 40000 946. 40| 12. 25000 1114. 75
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0045 802-05702 145.000 LFT | 10. 40000 1508. 00| 10. 40000 1508. 00| 12. 25000 1776. 25
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | |
0046 802- 76025 58.000 SFT | 13. 20000 765. 60| 13. 20000 765. 60| 15. 55000 901. 90
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0047 802-76035 21.000 SFT | 13. 40000 281. 40| 13. 40000 281. 40| 15. 75000 330. 75
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS |
0048 802- 76045 40.000 SFT | 14. 10000 564. 00| 14. 10000 564. 00| 16. 60000 664. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN TH CKNESS | |
0049 805- 06592 30.000 LFT | 12. 20000 366. 00| 12. 20000 366. 00| 14. 35000 430. 50
CONDUI T, STEEL, GALVANIZED, 2 IN [ | [
0050 805- 78205 2.000 EACH 546. 00000 1092. 00| 546. 00000 1092. 00| 642. 36000 1284. 72
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, | [ [
AVBER, GREEN | |
0051 805- 78470 400.000 LFT | 0. 48000 192. 00| 0. 48000 192. 00| 0. 56000 224. 00
I

SI GNAL CABLE, ROADWAY LOOP, 1C 14GA |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 230 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 638, 298. 20 ROUTE
CALL ORDER : 230 CONTRACT ID : R -27587-A COUNTI ES : PORTER
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351035700 | (2) 35 1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WVALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0052 805- 78485 45.000 LFT | 1. 10000 49. 50 1. 10000 49. 50| 1. 30000 58. 50
SI GNAL CABLE, 5C 14GA. | |
0053 805- 78490 80.000 LFT | 1. 20000 96. 00| 1. 20000 96. 00| 1. 40000 112. 00
SI GNAL CABLE, 7C 14GA. | |
0054 805- 78510 50.000 LFT | 0. 95000 47. 50| 0. 95000 47. 50| 1. 10000 55. 00
SIGNAL CABLE, 2C 16GA., SH ELDED | |
0055 805- 78785 1.000 EACH 490. 00000 490. 00| 490. 00000 490. 00| 576. 47000 576. 47
SI GNAL DETECTOR HOUSI NG | | |
0056 805-78790 1.000 EACH 1120. 00000 1120. 00| 360. 00000 360. 00| 423. 55000 423.55
LOOP DETECTCR DELAY AMPLI FI ER, 4 CHANNEL| | [
0057 805-78795 145.000 LFT | 8. 40000 1218. 00| 8. 40000 1218. 00| 9. 90000 1435. 50
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0058 808-03631 2975.000 LFT | 0. 43000 1279. 25 0. 59000 1755. 25| 0. 51000 1517. 25
LINE, EPOXY, SOLID, WHTE, 4 IN | |
0059 808- 03632 2120.000 LFT | 0. 43000 911. 60| 0. 59000 1250. 80| 0. 51000 1081. 20
LINE, EPOXY, SOLID, YELLON 4 IN | [ [
0060 808- 05534 514.000 LFT | 0. 86000 44204 0. 65000 334. 10| 1. 00000 514. 00
LINE, EPOXY, SOLID, WH TE, 8 IN. | | [
0061 808-06680 180.000 LFT | 7.00000 1260. 00| 2. 95000 531. 00| 8. 25000 1485. 00
TRANSVERSE MARKI NGS, EPOXY , SOLID, | | [
WHI TE, CROSSHATCH LINE, 12 IN. | | |
0062 808-06848 38.000 LFT | 8. 00000 304. 00| 4.10000 155. 80| 9. 40000 357. 20
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | |
LINE, 48 IN GAP | [
0063 808-06849 42.000 LFT | 8. 00000 336. 00| 4.10000 172. 20| 9. 40000 394. 80
LINE, EPOXY, DOTTED, YELLOW 4 IN, 24 | | |
IN LINE, 48 IN GAP | | |
0064 808- 74805 28.000 LFT | 14. 00000 392. 00| 31. 00000 868. 00| 16. 45000 460. 60
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN. | | |
SECTI ON TOTALS | $  589,873.19| $ 665, 167. 95| $  736,931.13
------------------------------------------ o m m et e et e et e e et e e e e et e e e e e e e emeeoeeoo--
CONTRACT TOTALS | $ 589, 873. 19| $ 665, 167. 95| $  736,931.13




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/ 28/ 04
PAGE : 238 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 339. 44 RQUTE : SR 44
CALL CRDER : 238 CONTRACT ID : R -27630-B COUNTI ES : FAYETTE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 068800H
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO / NANVE BID LOV BI D
1 351875662 CRIDER & CRIDER, |NC. $ 58, 160. 00 100. 0000%
| (1) 35- 1875662 | |
| CRIDER & CRIDER, | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  DEMOLI TI ON
I I I
0001 110-01001 LUMP| 2900. 00000 2900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-01347 1.000 EACH 2500. 00000 2500. 00| |
UNDERGROUND STORAGE TANK, REMOVE AND | [ |
DI SPOSE | | |
0003 202-03000 LUMP|  32768. 90000 32768. 90| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0004 621- 06559 500. 000 SYS | 0. 70000 350. 00| |
MULCHED SEEDI NG, R | | |
0005 202-01347 1.000 EACH 2500. 00000 2500. 00| [
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , LESS THAN 3K GAL CAPACI TY | | |
0006 202-05544 55.000 GAL | 1. 02000 56. 10| |
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |
0007 202- 05545 245.000 CYS | 31. 75000 7778. 75 |
REGULATED MATERI ALS, DI SPCSE, C | | |
0008 202- 05549 55.000 GAL | 6. 50000 357. 50] |
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0009 202- 05550 245.000 CYS | 21. 50000 5267. 50| |
REGULATED MATERI ALS, REMOVE, C | | [
0010 202- 05554 55.000 GAL | 1. 10000 60. 50| |
REGULATED MATERI ALS, TRANSPCRT, C , | | |
SLUDGE | [ [
0011 202- 05555 245.000 CYS | 4.70000 1151. 50| |
REGULATED MATERI ALS, TRANSPCRT, C | | [
0012 202-08192 55.000 GAL | 5. 55000 305. 25] |
UNDERGROUND STORAGE TANK, LIQUI D WASTE | | |
DI SPCSAL, C | [ [
0013 210- 05877 20.000 EACH 100. 00000 2000. 00| |
I

TESTI NG FOR WASTE, TPH, 48 HR RESULTS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04

PAGE : 238 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 61, 339. 44 RQUTE : SR 44

CALL ORDER : 238 CONTRACT ID : R -27630-B COUNTI ES : FAYETTE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :

| (1) 35- 1875662 |

I
| CRIDER & CRIDER | NC. | |
LINE NO / | TEM CODE / ALT | |

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT| UNIT PRICE ANOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0014 210-05877 2.000 EACH 82. 00000 164. 00| |
TESTI NG FOR WASTE WATER, BTEX MTBE | | |
SECTI ON TOTALS | $ 58, 160. 00|

CONTRACT TOTALS | $ 58, 160. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PACE : 240 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : US 231
CALL CRDER : 240 CONTRACT ID : R -27631-A COUNTI ES : SPENCER
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 03/25/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1134435 FOERTSCH CONSTRUCTI ON $ 144, 254. 66 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 250 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 10, 111. 00 RQUTE : 46
CALL CRDER : 250 CONTRACT ID : R -27656-A COUNTI ES : MONRCE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 062500V
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 5, 945. 00 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 7, 860. 00 132.2119%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 7,975. 00 134. 1463%
4  35-1875662 CRI DER & CRIDER, | NC $ 11, 149. 56 187.5451%
5 35-1418333 ROGERS GROUP, | NC. $ 20, 764. 00 349. 2682%
6  35-1310611 DUNCAN ROBERTSON | NC $ 26, 750. 00 449. 9579%
| (1) 30-8027898 | (2) 35-1874009 | (3) 35-1357381
| BRYAN S HAULI NG & EXCAVATI NG HAUER EXCAVATI NG | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

HOUSES AND BUI LDI NGS, REMOVE

SECTI ON 0001

0001 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 202-03000

HOUSES AND BUI LDI NGS, REMOVE

0003 621-06559 100. 000
MULCHED SEEDI NG, R
0004 621-01004 1. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG
SECTI ON TOTALS

I |
| UNIT PRICE AMOUNT

UNIT PRICE
e dee e eee e ecaaeeeecca e~ e mmmmcmececceaaaaaa
[ |
LUWP| 500. 00000 500. 00| 850. 00000
| |
LUWP| 5245. 00000 5245, 00| 6600. 00000
I |
SYS | 1. 00000 100. 00| 0. 60000
| |
EACH| 100. 00000 100. 00| 350. 00000
I I
I I
| $ 5, 945. 00| $
e e e e e e e e e mm e mmmmmm e a—— e e e e e e e e e e e a -
| $ 5, 945. 00| $

UNI'T PRI CE AMOUNT
________ i
850. OO|| 400. 00000 400. 00
6600. OOI 6575. 00000 6575. 00
60. OOI 6. 00000 600. 00
350. OO|| 400. 00000 400. 00
|
7, 860. 00|I $ 7,975. 00
Tresoco s 7ems.o0




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 111. 00 ROUTE : 46
CALL CRDER : 250 CONTRACT ID : R -27656-A COUNTI ES : MONRCE
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35 1875662 | (5) 35-1418333 | (6) 35-1310611
| CRI DER & CRIDER, | NC, | ROGERS GROUP, | NC. | DUNCAN ROBERTSON | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et e e et e m o e e e e e e e e e e e e e e e e e e eemee—eaooo-

SECTI ON 0001  HOUSES AND BU LDI NGS, REMOVE
[ I I
0001 110-01001 LUMP| 650. 00000 650. 00| 2850. 00000 2850. 00| 1000. 00000 1000. 00

NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUMP|  10099. 56000 10099. 56|  14999. 00000 14999.00]  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0003 621- 06559 100.000 SYS | 3. 00000 300. 00| 25. 00000 2500. 00| 5. 00000 500. 00
MULCHED SEEDI NG, R | | |
0004 621-01004 1.000 EACH 100. 00000 100. 00| 415. 00000 415. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 11, 149. 56| $ 20, 764. 00| $ 26, 750. 00
------------------------------------------ S B

CONTRACT TOTALS | $ 11, 149. 56| $ 20, 764. 00| $ 26, 750. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 31, 900. 00

CALL ORDER : 260 CONTRACT 1D :
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

R -27657-A

VI NCENNES DI STRI CT
01/21/05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

usS 231
SPENCER

07330CF

DATE : 07/ 28/ 04
PAGE : 260 -1

1 30-8027898 BRYAN S HAULI NG & EXCAVATI NG
2 35-1134435 FOERTSCH CONSTRUCTI ON

12, 250. 00
26, 262. 00

100. 0000%
214. 3836%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11,998. 00 RQUTE : 42
CALL CRDER : 270 CONTRACT ID : R -27658-A COUNTIES : MORGAN
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 445500L
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOWBI D
1 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 10, 550. 00 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 12, 890. 00 122. 1800%
3 351310611 DUNCAN ROBERTSON | NC $ 22, 250. 00 210. 9004%
| (1) 30-8027898 | (2) 35-1874009 | (3) 35-1310611
| BRYAN' S HAULI NG & EXCAVATI NG HAUER EXCAVATI NG | DUNCAN ROBERTSON | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ L T e L L T e L R
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
[ I [
0001 110-01001 LUWP| 500. 00000 500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMCBI LI ZATI ON | [
0002 202-03000 LUWP| 9400. 00000 9400. 00| 11590. 00000 11590. 00| 20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE t ot al | [ |
t aki ng | | |
0003 621-06559 500. 000 SYS | 1. 00000 500. 00| 0. 80000 400. 00| 2. 00000 1000. 00
MULCHED SEEDING R | | |
0004 621-01004 1.000 EACH 150. 00000 150. 00| 400. 00000 400. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 10, 550. 00| $ 12, 890. 00| $ 22, 250. 00
------------------------------------------ LT T T L s T LT

CONTRACT TOTALS | $ 10, 550. 00| $ 12, 890. 00| $ 22, 250. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 29, 235. 00 RQUTE : |-465
CALL CRDER : 280 CONTRACT ID : R -27676-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 01/14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT(S) : 46540KE
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351817574 YARDBERRY LANDSCAPE $ 15, 650. 00 100. 0000%
2 351874009 HAUER EXCAVATI NG $ 15, 860. 00 101. 3418%
| (1) 351817574 | (2) 35 1874009 [
| YARDBERRY LANDSCAPE | HAUER EXCAVATI NG |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
[ | |
0001 110-01001 LUMP| 750. 00000 750. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUMP|  14000. 00000 14000.00|  14500. 00000 14500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | [ |
0003 621- 06560 400.000 SYS | 1. 00000 400. 00| 0. 90000 360. 00|
MULCHED SEEDI NG, U | | |
0004 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
SECTI ON TOTALS | $ 15, 650. 00| $ 15, 860. 00|
------------------------------------------ S S

CONTRACT TOTALS | $ 15, 650. 00| $ 15, 860. 00|







